LOUISVILLE WATER COMPANY

Bid 17-35 / Project# 14333 / Hwy 1793 Water Main Installation

Bid Opening Date: 3/01/2017

Base Bid Estimate: $1,140,000 Prevailing Wage: NO

Buyer's Name: Renee Fromme

Project Manager's Name: Denise Hettinger

| | BIDDERS | MAC Construction | TSI Construction | T&C Contractors | Garney Construction | Advanced Paving(1) | Cleary Construction |
|---|---|---|---|---|---|---|---|
| | **Lump Sum Base Bid:** | **$922,700.00** | $960,000.00 | $998,100.00 | $1,084,600.00 | $1,353,000.00 | $1,459,000.00 |
| | **Start / Complete Dates:** | Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work with 370 days from date work is started | | | | | |
| | **Bid Signed:** | **Yes** | Yes | Yes | Yes | Yes | Yes |
| | **Acknowldege Receipt of Addendum # 1** | **Yes** | Yes | Yes | Yes | Yes | Yes |
| | **Bid Bond Submitted** | **Yes** | Yes | Yes | Yes | Yes | Yes |
| | **Good Faith Effort Documents Submitted:** | **Yes** | Yes | Yes | Yes | Yes | Yes |
| | **Electrical Contractor** | **Link Electric** | Meiners Electric | TEM Group | Walter D. Diecks | Link Electric | TEM Group |
| | | **SUPPLEMENTARY UNIT PRICING** | | | | | |
| 1 | Rock excavation by mechanical means ($125 per cubic yard, maximum. The Company shall pay a maximum of $125.00 per cubic yard of rock removed by mechanical means.) | $125.00 | $125.00 | $125.00 | $125.00 | $125.00 | $125.00 |
| 2 | Install 12" diameter ductile iron water main, complete | | | | | | |
| | In pavement | $140.00 | $185.00 | $125.00 | $110.00 | $120.00 | $150.00 |
| | In sidewalk | $140.00 | $165.00 | $125.00 | $115.00 | $130.00 | $125.00 |
| | In dirt | $120.00 | $130.00 | $95.00 | $95.00 | $90.00 | $100.00 |
| 3 | Install 6" diameter ductile iron water main, complete | | | | | | |
| | In pavement | $100.00 | $145.00 | $80.00 | $110.00 | $100.00 | $150.00 |
| | In sidewalk | $100.00 | $135.00 | $80.00 | $115.00 | $110.00 | $125.00 |
| | In dirt | $80.00 | $110.00 | $40.00 | $95.00 | $70.00 | $100.00 |
| 4 | Supply and install 6" diameter HDPE water main, | | | | | | |
| | Open cut in pavement | $100.00 | $148.00 | $200.00 | $120.00 | $110.00 | $225.00 |
| | Open cut in dirt | $100.00 | $140.00 | $150.00 | $105.00 | $80.00 | $200.00 |
| | Directional Drill | $80.00 | $160.00 | $500.00 | $200.00 | $180.00 | $175.00 |
| 5 | Supply and install 3" diameter HDPE water main, | | | | | | |
| | Open cut in pavement | $80.00 | $90.00 | $50.00 | $120.00 | $100.00 | $225.00 |
| | Open cut in dirt | $80.00 | $60.00 | $16.00 | $105.00 | $70.00 | $200.00 |
| | Directional Drill | $80.00 | $60.00 | $500.00 | $200.00 | $80.00 | $175.00 |
| 6 | Supply and install 2" diameter PVC water main, | | | | | | |
| | In pavement | $50.00 | $90.00 | $50.00 | $110.00 | $55.00 | $175.00 |
| | In sidewalk | $50.00 | $90.00 | $50.00 | $115.00 | $60.00 | $150.00 |
| | In dirt | $40.00 | $55.00 | $16.00 | $95.00 | $35.00 | $125.00 |
| 7 | Fire hydrant installation (short), complete | $1,500.00 | $2,500.00 | $1,000.00 | $3,000.00 | $1,000.00 | $4,000.00 |
| 8 | Fire hydrant installation (long), complete | $4,000.00 | $4,000.00 | $2,000.00 | $3,500.00 | $3,000.00 | $6,000.00 |
| 9 | Short domestic water service adjustment (5/8"- 3/4"), complete | | | | | | |
| | Relocate | $2,200.00 | $1,800.00 | $2,800.00 | $2,000.00 | $1,300.00 | $1,500.00 |
| | Renew | $2,200.00 | $1,800.00 | $1,800.00 | $2,000.00 | $1,300.00 | $1,500.00 |
| | Transfer | $1,700.00 | $1,000.00 | $1,500.00 | $1,500.00 | $900.00 | $1,500.00 |
| 10 | Long domestic water service adjustment (5/8"- 3/4"), complete | | | | | | |
| | Relocate | $2,700.00 | $2,800.00 | $3,500.00 | $3,000.00 | $2,500.00 | $2,500.00 |
| | Renew | $2,700.00 | $2,800.00 | $2,200.00 | $3,000.00 | $2,500.00 | $2,500.00 |
| | Transfer | $1,700.00 | $1,500.00 | $2,000.00 | $2,500.00 | $2,100.00 | $2,000.00 |
| 11 | Short domestic water service adjustment (1"), complete | | | | | | |
| | Relocate | $2,700.00 | $1,600.00 | $3,300.00 | $2,000.00 | $1,800.00 | $1,500.00 |
| | Renew | $2,700.00 | $1,600.00 | $2,300.00 | $2,000.00 | $1,800.00 | $1,500.00 |
| | Transfer | $2,200.00 | $800.00 | $2,000.00 | $1,500.00 | $1,000.00 | $1,500.00 |
| 12 | Long domestic water service adjustment (1"), complete | | | | | | |
| | Relocate | $3,000.00 | $2,800.00 | $4,500.00 | $3,000.00 | $2,800.00 | $2,500.00 |
| | Renew | $2,000.00 | $2,800.00 | $3,200.00 | $3,000.00 | $2,800.00 | $2,500.00 |
| | Transfer | $2,000.00 | $1,500.00 | $3,000.00 | $2,500.00 | $2,400.00 | $2,200.00 |
| 13 | Meter Exchanges | | | | | | |
| | 5/8" - ¾" | $200.00 | $500.00 | $750.00 | $500.00 | $600.00 | $500.00 |
| | 1" | $300.00 | $500.00 | $1,000.00 | $500.00 | $800.00 | $750.00 |
| 14 | Replace existing valve with new valve | | | | | | |
| | 12" | $3,000.00 | $5,000.00 | $6,000.00 | $6,000.00 | $3,000.00 | $6,000.00 |
| | 6" | $2,500.00 | $3,500.00 | $4,000.00 | $6,000.00 | $1,500.00 | $5,000.00 |
| 15 | Install new valve along new main | | | | | | |
| | 12" | $1,200.00 | $800.00 | $500.00 | $1,250.00 | $1,000.00 | $3,000.00 |
| | 6" | $800.00 | $600.00 | $350.00 | $1,000.00 | $7,000.00 | $2,000.00 |
| 16 | Concrete Sidewalk | $62.00 | $85.00 | $40.00 | $100.00 | $90.00 | $135.00 |
| 17 | Milling and Paving | $20.00 | $18.50 | $13.50 | $35.00 | $17.00 | $25.00 |
| 18 | Milling | $8.00 | $8.50 | $3.50 | $10.00 | $3.00 | $7.50 |
| 19 | Paving – Asphalt | $12.00 | $12.00 | $10.00 | $25.00 | $14.00 | $54.00 |

GDE

(1) Contractor (Advanced Paving ) failed to provide GFE Documentation with their proposal and has been deemed non-responsive.