

LOUISVILLE WATER COMPANY
 Bid 17-44 / Project# 14187 / Rose Island Pressure Reducing Valve Station
 Bid Opening Date: 4/19//2017
 Base Bid Estimate: \$650,175 Prevailing Wage: NO

BIDDERS		TSI Construction	MAC Construction	Dan Christiani	C Squared	Pace Construction
Lump Sum Base Bid:		\$553,000.00	\$665,000.00	\$774,982.00	\$839,400.00	\$850,000.00
Start / Complete Dates:		Start Work within 120 calendar days after issue of Notice to Proceed and complete work withing 265 days from start date.				
Bid Signed:		Yes	Yes	Yes	Yes	Yes
Acknowledge Receipt of Addendum # 1 & 2		Yes	Yes	Yes	Yes	Yes
Bid Bond Attached		Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
SPECIALTY WORK						
ELECTRICAL		Diecks Electric	J. George Electrical	Diecks Electric	Diecks Electric	J. George Electrical
12" - 36" BORING		Southern Pipeline	Down Ta Earth	S.J. Earth Boring, Inc.	R & J Horizontal Boring	R & J Horizontal Boring
1	Rock excavation by blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60 per cubic yard of rock removed by means of blasting)	/C.Y.	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	/C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
3	Furnish & Install 16" Pressure Class 350 RJ ductile iron pipe, complete					
	In Pavement	/L.F.	\$190.00	\$230.00	\$250.00	\$220.00
	In Lawn	/L.F.	\$160.00	\$200.00	\$200.00	\$170.00
4	Furnish & Install 12" Pressure Class 350 RJ ductile iron pipe, complete					
	In Pavement	/L.F.	\$170.00	\$200.00	\$150.00	\$170.00
	In Lawn	/L.F.	\$150.00	\$180.00	\$130.00	\$100.00
5	Install 8" Pressure Class 350 RJ ductile iron Pipe, Complete					
	In Pavement	/L.F.	\$120.00	\$170.00	\$120.00	\$155.00
	In Lawn	/L.F.	\$105.00	\$150.00	\$100.00	\$110.00
6	Furnish & Install 6" Pressure Class 350 RJ ductile iron pipe, complete					
	In Pavement	/L.F.	\$110.00	\$140.00	\$100.00	\$155.00
	In Lawn	/L.F.	\$90.00	\$120.00	\$80.00	\$110.00
7	Furnish & Install new valve along main					
	16" /each		\$600.00	\$8,600.00	\$3,500.00	\$8,500.00
	12" /each		\$500.00	\$3,200.00	\$2,500.00	\$6,500.00
	8" /each		\$400.00	\$2,900.00	\$1,500.00	\$4,500.00
	6" /each		\$400.00	\$1,600.00	\$1,500.00	\$4,000.00
8	Short domestic water service adjustment(5/8" - 1") complete					
	Relocate /each		\$25.00	\$1,100.00	\$2,750.00	\$2,500.00
	Renew /each		\$22.00	\$1,100.00	\$2,500.00	\$1,900.00
	Transfer /each		\$15.00	\$800.00	\$1,900.00	\$1,400.00
9	Install Fire Hydrant (short), complete					
	Fire Hydrant each		\$2,100.00	\$2,000.00	\$1,500.00	\$4,500.00
10	Install 2" Flushing connection, complete	/each	\$1,200.00	\$1,500.00	\$1,500.00	\$2,000.00
11	Install 2" automatic air valve, complete	/each	\$2,200.00	\$1,500.00	\$2,000.00	\$2,500.00
12	Install 1" automatic air valve, complete	/each	\$2,000.00	\$1,000.00	\$1,500.00	\$2,000.00