

LOUISVILLE WATER COMPANY
Bid 17-55 / Project# 15104 / Winston Ave Area LSR
Bid Opening Date: 3/22/2017
Base Bid Estimate: \$585,000 Prevailing Wage: NO

Buyer's Name: Renee Fromme
 Project Manager: Jamie Long

BIDDERS		Basham Construction & Rental Co.	TSI Construction Inc.	C-Squared Inc.	MAC Construction & Excavating	
Lump Sum Base Bid:		\$326,000.00	\$347,000.00	\$443,700.00	\$650,000.00	
Start / Complete Dates:		Work shall begin within 30 calendar days from date of Notice to Proceed and work shall be completed within 180 calendar days from the date work is started.				
Bid Signed:		Yes	Yes	Yes	Yes	
Bid Bond Attached		Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	
SUPPLEMENTARY UNIT PRICING						
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8" - 3/4"), complete:					
	Relocate	Each	\$900.00	\$1,850.00	\$2,000.00	\$2,200.00
	Renew	Each	\$800.00	\$1,650.00	\$1,700.00	\$2,200.00
	Transfer	Each	\$1,000.00	\$1,200.00	\$1,200.00	\$1,700.00
	Discontinue	Each	\$500.00	\$500.00	\$800.00	\$500.00
	Excavate at Property Connection only	Each	\$300.00	\$500.00	\$500.00	\$2,000.00
3	Long water service adjustment (5/8" - 3/4"), complete:					
	Relocate	Each	\$1,200.00	\$2,200.00	\$2,300.00	\$2,700.00
	Renew	Each	\$1,100.00	\$2,000.00	\$2,000.00	\$2,700.00
	Transfer	Each	\$1,000.00	\$1,200.00	\$1,200.00	\$1,700.00
	Discontinue	Each	\$500.00	\$500.00	\$800.00	\$500.00
	Excavate at Property Connection only	Each	\$300.00	\$500.00	\$500.00	\$2,000.00
4	Short water service adjustment (1" - 1 1/2"), complete:					
	Relocate	Each	\$1,000.00	\$2,500.00	\$2,600.00	\$2,700.00
	Renew	Each	\$900.00	\$2,200.00	\$2,200.00	\$2,700.00
	Transfer	Each	\$1,000.00	\$1,200.00	\$1,600.00	\$2,000.00
	Discontinue	Each	\$500.00	\$600.00	\$800.00	\$750.00
	Excavate at Property Connection only	Each	\$300.00	\$500.00	\$500.00	\$2,000.00
5	Long water service adjustment (1" - 1 1/2"), complete:					
	Relocate	Each	\$1,300.00	\$2,800.00	\$3,000.00	\$3,000.00
	Renew	Each	\$1,200.00	2600	\$2,600.00	\$3,000.00
	Transfer	Each	\$1,000.00	\$1,500.00	\$1,900.00	\$2,000.00
	Discontinue	Each	\$500.00	\$700.00	\$800.00	\$750.00
	Excavate at Property Connection only	Each	\$300.00	\$700.00	\$500.00	\$2,000.00
6	Short water service adjustment (2"), complete:					
	Relocate	Each	\$1,500.00	\$3,000.00	\$3,200.00	\$3,000.00
	Renew	Each	\$1,400.00	\$2,800.00	\$2,800.00	\$3,000.00
	Transfer	Each	\$1,000.00	\$1,600.00	\$2,200.00	\$2,000.00
	Discontinue	Each	\$500.00	\$800.00	\$800.00	\$750.00
	Excavate at Property Connection only	Each	\$300.00	\$600.00	\$500.00	\$2,000.00
7	Long water service adjustment (2"), complete:					
	Relocate	Each	\$1,800.00	\$3,300.00	\$3,500.00	\$3,300.00
	Renew	Each	\$1,700.00	\$2,800.00	\$3,200.00	\$3,300.00
	Transfer	Each	\$1,000.00	\$1,800.00	\$2,600.00	\$2,000.00
	Discontinue	Each	\$500.00	\$900.00	\$800.00	\$750.00
	Excavate at Property Connection only	Each	\$300.00	\$700.00	\$500.00	\$2,000.00
8	Meter exchange:					
	5/8" - 3/4"	Each	\$50.00	\$150.00	\$200.00	\$500.00
	1" - 1 1/2"	Each	\$75.00	\$250.00	\$300.00	\$500.00
	2"	Each	\$100.00	\$250.00	\$400.00	\$500.00
9	Replace existing valve with new valve:					
	6"	Each	\$3,000.00	\$3,000.00	\$3,000.00	\$2,500.00
	8"	Each	\$4,000.00	\$3,500.00	\$3,500.00	\$2,500.00
10	Milling	S.Y.	\$6.00	\$10.00	\$10.00	\$8.00
11	Paving - Asphalt	S.Y.	\$10.00	\$13.00	\$18.00	\$12.00
12	Milling & Paving - Asphalt	S.Y.	\$15.00	\$28.00	\$28.00	\$20.00
13	Concrete Sidewalk	S.Y.	\$70.00	\$60.00	\$90.00	\$62.00
14	Concrete Sidewalk (Historic-mix)	S.Y.	\$75.00	\$65.00	\$110.00	\$68.00
15	Mobilization	Each	\$5,000.00	\$4,500.00	\$5,000.00	\$5,000.00
16	De-mobilization	Each	\$5,000.00	\$2,500.00	\$5,000.00	\$5,000.00