

LOUISVILLE WATER COMPANY
 Bid 17-93 / Project 15141 /Bluegrass Avenue Area Lead Service Renewals
 Bid Opening Date: June 28, 2017
 Base Bid Estimate: \$404,500

Recommended Awardee:
 Buyer's Name: Robin Heitz
 Project Manager's Name: Jamie Long

BIDDERS		Tom Brown Construction Co.	Miller Pipeline	TSI Construction Inc.	C Squared Inc.	Basham Construction & Rental Co, Inc.	Excel Excavating, Inc.
Lump Sum Base Bid:		\$378,500.00	\$415,822.56	\$430,000.00	\$436,300.00	\$474,000.00	\$524,000.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.					
Acknowledge Receipt of Addendum 1:		YES	YES	YES	YES	YES	YES
Bid Signed:		YES	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:		YES	YES	YES	YES	YES	YES
Bid Bond Received:		YES	YES	YES	YES	YES	YES
Supplementary Unit Prices		Unit					
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$1,850.00	\$1,800.00	\$1,650.00	\$1,850.00	\$1,700.00
	Renew	each	\$1,650.00	\$1,650.00	\$1,500.00	\$1,650.00	\$1,500.00
	Transfer	each	\$800.00	\$1,300.00	\$1,200.00	\$1,200.00	\$1,000.00
	Discontinue	each	\$900.00	\$500.00	\$500.00	\$500.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$600.00	\$500.00	\$500.00	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$2,250.00	\$2,000.00	\$2,200.00	\$2,200.00	\$1,900.00
	Renew	each	\$2,000.00	\$1,800.00	\$2,000.00	\$2,000.00	\$1,700.00
	Transfer	each	\$800.00	\$1,300.00	\$1,200.00	\$1,200.00	\$1,000.00
	Discontinue	each	\$900.00	\$500.00	\$500.00	\$500.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$600.00	\$500.00	\$500.00	\$500.00
4	Short water service adjustment (1"-1½"), complete						
	Relocate	each	\$2,400.00	\$2,300.00	\$2,500.00	\$2,500.00	\$1,900.00
	Renew	each	\$2,250.00	\$2,300.00	\$2,200.00	\$2,200.00	\$1,700.00
	Transfer	each	\$900.00	\$1,500.00	\$1,400.00	\$1,200.00	\$1,000.00
	Discontinue	each	\$900.00	\$600.00	\$600.00	\$600.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$600.00	\$500.00	\$600.00
5	Long water service adjustment (1"-1½"), complete						
	Relocate	each	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,100.00
	Renew	each	\$2,600.00	\$2,800.00	\$2,600.00	\$2,600.00	\$1,900.00
	Transfer	each	\$900.00	\$1,700.00	\$1,600.00	\$1,500.00	\$1,000.00
	Discontinue	each	\$900.00	\$600.00	\$700.00	\$700.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$700.00	\$700.00	\$500.00
6	Short water service adjustment (2"), complete						
	Relocate	each	\$2,850.00	\$2,800.00	\$3,000.00	\$3,000.00	\$2,100.00
	Renew	each	\$2,650.00	\$2,800.00	\$2,800.00	\$2,800.00	\$1,900.00
	Transfer	each	\$1,000.00	\$2,000.00	\$1,600.00	\$1,600.00	\$1,000.00
	Discontinue	each	\$900.00	\$800.00	\$700.00	\$800.00	\$800.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$700.00	\$600.00	\$500.00
7	Long water service adjustment (2"), complete						
	Relocate	each	\$3,000.00	\$3,300.00	\$3,300.00	\$3,300.00	\$2,300.00
	Renew	each	\$2,000.00	\$3,000.00	\$2,800.00	\$2,800.00	\$2,100.00
	Transfer	each	\$1,000.00	\$2,000.00	\$1,800.00	\$1,800.00	\$1,000.00
	Discontinue	each	\$900.00	\$800.00	\$900.00	\$900.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$700.00	\$700.00	\$500.00
8	Meter exchange						
	5/8"-3/4"	each	\$40.00	\$125.00	\$75.00	\$250.00	\$100.00
	1"-1½"	each	\$100.00	\$200.00	\$100.00	\$250.00	\$250.00
	2"	each	\$300.00	\$250.00	\$125.00	\$250.00	\$300.00
9	Replace existing valve with new valve:						
	6"	each	\$2,750.00	\$2,700.00	\$3,000.00	\$3,000.00	\$5,000.00
	8"	each	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00	\$5,000.00
	12"	each	\$3,750.00	\$5,000.00	\$5,000.00	\$5,000.00	\$6,000.00
10	Milling	s.y.	\$8.00	\$10.00	\$10.00	\$15.00	\$5.00
11	Paving - Asphalt	s.y.	\$12.00	\$13.00	\$15.00	\$18.00	\$15.00
12	Milling & Paving - Asphalt	s.y.	\$20.00	\$20.00	\$28.00	\$33.00	\$28.00
13	Concrete sidewalk	s.y.	\$80.00	\$65.00	\$65.00	\$90.00	\$65.00
14	Concrete sidewalk (Historic - mix)	s.y.	\$100.00	\$75.00	\$75.00	\$110.00	\$75.00
15	Mobilization	each	\$5,000.00	\$3,500.00	\$5,000.00	\$5,000.00	\$1,500.00
16	De-mobilization	each	\$2,000.00	\$3,500.00	\$3,000.00	\$5,000.00	\$5,000.00

Planholders not submitting bids: Overflow Plumbing