

LOUISVILLE WATER COMPANY  
 Bid 17-93 / Project 15141 /Bluegrass Avenue Area Lead Service Renewals  
 Bid Opening Date: June 28, 2017  
 Base Bid Estimate: \$404,500

Awardee: Tom Brown Construction Co.  
 Buyer's Name: Robin Heltz  
 Project Manager's Name: Jamie Long

BIDDERS		Tom Brown Construction Co.	Miller Pipeline	TSI Construction Inc.	C Squared Inc.	Basham Construction & Rental Co, Inc.	Excel Excavating, Inc.
<b>Lump Sum Base Bid:</b>		<b>\$378,500.00</b>	\$415,822.56	\$430,000.00	\$436,300.00	\$474,000.00	\$524,000.00
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.					
<b>Acknowledge Receipt of Addendum 1:</b>		YES	YES	YES	YES	YES	YES
<b>Bid Signed:</b>		YES	YES	YES	YES	YES	YES
<b>Good Faith Effort Documents Submitted:</b>		YES	YES	YES	YES	YES	YES
<b>Bid Bond Received:</b>		YES	YES	YES	YES	YES	YES
Supplementary Unit Prices		Unit					
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$1,850.00	\$1,800.00	\$1,650.00	\$1,850.00	\$1,700.00
	Renew	each	\$1,650.00	\$1,650.00	\$1,500.00	\$1,650.00	\$1,500.00
	Transfer	each	\$800.00	\$1,300.00	\$1,200.00	\$1,200.00	\$1,000.00
	Discontinue	each	\$900.00	\$500.00	\$500.00	\$500.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$600.00	\$500.00	\$500.00	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$2,250.00	\$2,000.00	\$2,200.00	\$2,200.00	\$1,900.00
	Renew	each	\$2,000.00	\$1,800.00	\$2,000.00	\$2,000.00	\$1,700.00
	Transfer	each	\$800.00	\$1,300.00	\$1,200.00	\$1,200.00	\$1,000.00
	Discontinue	each	\$900.00	\$500.00	\$500.00	\$500.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$600.00	\$500.00	\$500.00	\$500.00
4	Short water service adjustment (1"-1½"), complete						
	Relocate	each	\$2,400.00	\$2,300.00	\$2,500.00	\$2,500.00	\$1,900.00
	Renew	each	\$2,250.00	\$2,300.00	\$2,200.00	\$2,200.00	\$1,700.00
	Transfer	each	\$900.00	\$1,500.00	\$1,400.00	\$1,200.00	\$1,000.00
	Discontinue	each	\$900.00	\$600.00	\$600.00	\$600.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$600.00	\$500.00	\$600.00
5	Long water service adjustment (1"-1½"), complete						
	Relocate	each	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,100.00
	Renew	each	\$2,600.00	\$2,800.00	\$2,600.00	\$2,600.00	\$1,900.00
	Transfer	each	\$900.00	\$1,700.00	\$1,600.00	\$1,500.00	\$1,000.00
	Discontinue	each	\$900.00	\$600.00	\$700.00	\$700.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$700.00	\$700.00	\$500.00
6	Short water service adjustment (2"), complete						
	Relocate	each	\$2,850.00	\$2,800.00	\$3,000.00	\$3,000.00	\$2,100.00
	Renew	each	\$2,650.00	\$2,800.00	\$2,800.00	\$2,800.00	\$1,900.00
	Transfer	each	\$1,000.00	\$2,000.00	\$1,600.00	\$1,600.00	\$1,000.00
	Discontinue	each	\$900.00	\$800.00	\$700.00	\$800.00	\$800.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$700.00	\$600.00	\$800.00
7	Long water service adjustment (2"), complete						
	Relocate	each	\$3,000.00	\$3,300.00	\$3,300.00	\$3,300.00	\$2,300.00
	Renew	each	\$2,000.00	\$3,000.00	\$2,800.00	\$2,800.00	\$2,100.00
	Transfer	each	\$1,000.00	\$2,000.00	\$1,800.00	\$1,800.00	\$1,000.00
	Discontinue	each	\$900.00	\$800.00	\$900.00	\$900.00	\$1,000.00
	Excavate at Property Connection only	each	\$450.00	\$700.00	\$700.00	\$700.00	\$500.00
8	Meter exchange						
	5/8"-3/4"	each	\$40.00	\$125.00	\$75.00	\$250.00	\$100.00
	1"-1½"	each	\$100.00	\$200.00	\$100.00	\$250.00	\$200.00
	2"	each	\$300.00	\$250.00	\$125.00	\$250.00	\$300.00
9	Replace existing valve with new valve:						
	6"	each	\$2,750.00	\$2,700.00	\$3,000.00	\$3,000.00	\$5,000.00
	8"	each	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00	\$5,000.00
	12"	each	\$3,750.00	\$5,000.00	\$5,000.00	\$5,000.00	\$6,000.00
10	Milling	s.y.	\$8.00	\$10.00	\$10.00	\$15.00	\$5.00
11	Paving - Asphalt	s.y.	\$12.00	\$13.00	\$15.00	\$18.00	\$15.00
12	Milling & Paving - Asphalt	s.y.	\$20.00	\$20.00	\$28.00	\$33.00	\$28.00
13	Concrete sidewalk	s.y.	\$80.00	\$65.00	\$65.00	\$90.00	\$65.00
14	Concrete sidewalk (Historic - mix)	s.y.	\$100.00	\$75.00	\$75.00	\$110.00	\$75.00
15	Mobilization	each	\$5,000.00	\$3,500.00	\$5,000.00	\$5,000.00	\$1,500.00
16	De-mobilization	each	\$2,000.00	\$3,500.00	\$3,000.00	\$5,000.00	\$1,500.00

Planholders not submitting bids: Overflow Plumbing