

LOUISVILLE WATER COMPANY
 Bid 18-03 / Project 15274 / Glenmary Avenue Area Lead Service Renewals
 Bid Opening Date: 1/31/2018
 Base Bid Estimate: \$575,000

Buyer's Name: Terri Conner
 Project Manager's Name: Jamie Long

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Trico Energy, LLC	C Squared, Inc.	Basham Construction & Rental Co., Inc.	TSI Construction Inc.
Lump Sum Base Bid:		\$344,075.00	\$477,700.00	\$526,000.00	\$591,000.00
Start / Complete Dates:		Begin the Work within 30 calendar days after the Company issues the Notice to Proceed and all service renewal work shall be completed and placed in-service within 150 calendar days of the Notice to Proceed.			
Bid Signed:		Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes
Supplementary Unit Prices					
	Unit				
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	\$125.00	\$125.00	\$125.00	\$125.00
	C.Y.				
2	Short water service adjustment (5/8"-3/4"), complete				
	Relocate	\$1,450.00	\$2,500.00	\$1,500.00	\$1,800.00
	Renew	\$1,150.00	\$2,000.00	\$1,200.00	\$1,800.00
	Transfer	\$500.00	\$1,500.00	\$500.00	\$1,200.00
	Discontinue	\$500.00	\$500.00	\$500.00	\$500.00
	Excavate at Property Connection only	\$500.00	\$500.00	\$500.00	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete				
	Relocate	\$1,900.00	\$2,800.00	\$2,000.00	\$2,600.00
	Renew	\$1,700.00	\$2,100.00	\$1,800.00	\$2,600.00
	Transfer	\$500.00	\$1,500.00	\$500.00	\$1,200.00
	Discontinue	\$500.00	\$500.00	\$500.00	\$500.00
	Excavate at Property Connection only	\$500.00	\$500.00	\$500.00	\$500.00
4	Short water service adjustment (1"-1 1/2"), complete				
	Relocate	\$1,700.00	\$3,000.00	\$1,800.00	\$2,000.00
	Renew	\$1,700.00	\$2,400.00	\$1,700.00	\$2,000.00
	Transfer	\$800.00	\$1,600.00	\$600.00	\$1,500.00
	Discontinue	\$800.00	\$500.00	\$600.00	\$500.00
	Excavate at Property Connection only	\$500.00	\$500.00	\$500.00	\$500.00
5	Long water service adjustment (1"-1 1/2"), complete				
	Relocate	\$2,000.00	\$3,300.00	\$2,200.00	\$2,800.00
	Renew	\$2,000.00	\$2,600.00	\$2,000.00	\$2,800.00
	Transfer	\$800.00	\$1,600.00	\$600.00	\$1,500.00
	Discontinue	\$500.00	\$500.00	\$600.00	\$800.00
	Excavate at Property Connection only	\$500.00	\$500.00	\$500.00	\$500.00
6	Short water service adjustment (2"), complete				
	Relocate	\$2,800.00	\$4,200.00	\$2,500.00	\$2,000.00
	Renew	\$2,600.00	\$3,200.00	\$2,300.00	\$2,000.00
	Transfer	\$1,000.00	\$2,200.00	\$800.00	\$1,500.00
	Discontinue	\$800.00	\$800.00	\$800.00	\$1,200.00
	Excavate at Property Connection only	\$800.00	\$800.00	\$500.00	\$500.00
7	Long water service adjustment (2"), complete				
	Relocate	\$2,900.00	\$4,400.00	\$3,000.00	\$3,000.00
	Renew	\$2,900.00	\$3,400.00	\$2,800.00	\$3,000.00
	Transfer	\$1,200.00	\$2,200.00	\$800.00	\$1,600.00
	Discontinue	\$600.00	\$800.00	\$800.00	\$800.00
	Excavate at Property Connection only	\$600.00	\$800.00	\$500.00	\$500.00
8	Meter Exchange				
	5/8" - 3/4"	\$125.00	\$400.00	\$100.00	\$250.00
	1" - 1 1/2"	\$125.00	\$600.00	\$150.00	\$250.00
	2"	\$135.00	\$800.00	\$250.00	\$250.00
9	Replace existing valve with new valve				
	4"	\$3,500.00	\$1,200.00	\$2,500.00	\$3,500.00
	6"	\$4,500.00	\$1,800.00	\$3,000.00	\$3,500.00
	8"	\$5,000.00	\$3,000.00	\$4,000.00	\$3,500.00
	12"	\$5,500.00	\$5,000.00	\$6,000.00	\$6,000.00
10	Milling	\$8.00	\$12.00	\$3.00	\$20.00
11	Paving - Asphalt	\$14.00	\$16.00	\$23.00	\$45.00
12	Milling & Paving - Asphalt	\$28.00	\$28.00	\$26.00	\$65.00
13	Concrete Sidewalk	\$75.00	\$80.00	\$45.00	\$80.00
14	Concrete Sidewalk (Historic-mix)	\$85.00	\$100.00	\$55.00	\$90.00
15	Mobilization	\$4,500.00	\$6,000.00	\$4,000.00	\$5,000.00
16	De-mobilization	\$4,500.00	\$6,000.00	\$2,000.00	\$5,000.00