

LOUISVILLE WATER COMPANY
 Bid 18-04 / Project 15298 / Macon Avenue Area Lead Service Renewals
 Bid Opening Date: January 31, 2018
 Base Bid Estimate: \$490,000

Buyer's Name: Robin Heitz
 Project Manager's Name: Jamie Long

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		C Squared, Inc.	Basham Construction & Rental Co., Inc.	TSI Construction, Inc.	
Lump Sum Base Bid:		\$394,000.00	\$489,000.00	\$498,000.00	
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 120 calendar days from the date the Work is started.			
Bid Signed:		YES	YES	YES	
Good Faith Effort Documents Submitted:		YES	YES	YES	
Bid Bond Received:		YES	YES	YES	
Supplementary Unit Prices		Unit			
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete				
	Relocate	each	\$2,500.00	\$1,500.00	\$1,800.00
	Renew	each	\$2,000.00	\$1,200.00	\$1,800.00
	Transfer	each	\$1,500.00	\$500.00	\$1,200.00
	Discontinue	each	\$500.00	\$500.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete				
	Relocate	each	\$2,800.00	\$2,000.00	\$2,600.00
	Renew	each	\$2,100.00	\$1,800.00	\$2,600.00
	Transfer	each	\$1,500.00	\$500.00	\$1,200.00
	Discontinue	each	\$500.00	\$500.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
4	Short water service adjustment (1"-1½"), complete				
	Relocate	each	\$3,000.00	\$1,800.00	\$2,000.00
	Renew	each	\$2,400.00	\$1,700.00	\$2,000.00
	Transfer	each	\$1,600.00	\$600.00	\$1,500.00
	Discontinue	each	\$500.00	\$600.00	\$500.00
	Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
5	Long water service adjustment (1"-1½"), complete				
	Relocate	each	\$3,300.00	\$2,200.00	\$2,800.00
	Renew	each	\$2,600.00	\$2,000.00	\$2,800.00
	Transfer	each	\$1,600.00	\$600.00	\$1,500.00
	Discontinue	each	\$500.00	\$600.00	\$800.00
	Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
6	Short water service adjustment (2"), complete				
	Relocate	each	\$3,800.00	\$2,500.00	\$2,000.00
	Renew	each	\$2,800.00	\$2,300.00	\$2,000.00
	Transfer	each	\$1,800.00	\$800.00	\$1,500.00
	Discontinue	each	\$800.00	\$800.00	\$1,200.00
	Excavate at Property Connection only	each	\$800.00	\$500.00	\$500.00
7	Long water service adjustment (2"), complete				
	Relocate	each	\$4,200.00	\$3,000.00	\$3,000.00
	Renew	each	\$3,200.00	\$2,800.00	\$3,000.00
	Transfer	each	\$2,200.00	\$800.00	\$1,600.00
	Discontinue	each	\$800.00	\$800.00	\$800.00
	Excavate at Property Connection only	each	\$800.00	\$500.00	\$500.00
8	Meter exchange				
	5/8"-3/4"	each	\$400.00	\$100.00	\$250.00
	1"-1½"	each	\$600.00	\$150.00	\$250.00
	2"	each	\$800.00	\$250.00	\$250.00
9	Replace existing valve with new valve:				
	4"	each	\$1,200.00	\$2,500.00	\$3,500.00
	6"	each	\$1,800.00	\$3,000.00	\$3,500.00
	8"	each	\$3,000.00	\$4,000.00	\$3,500.00
	12"	each	\$5,000.00	\$6,000.00	\$6,000.00
10	Milling	s.y.	\$12.00	\$3.00	\$20.00
11	Paving - Asphalt	s.y.	\$16.00	\$23.00	\$45.00
12	Milling & Paving - Asphalt	s.y.	\$28.00	\$26.00	\$65.00
13	Concrete sidewalk	s.y.	\$80.00	\$45.00	\$80.00
14	Concrete sidewalk (Historic - mix)	s.y.	\$100.00	\$55.00	\$90.00
15	Mobilization	each	\$6,000.00	\$4,000.00	\$5,000.00
16	De-mobilization	each	\$6,000.00	\$2,000.00	\$5,000.00

Planholders not submitting bids: Martin Contracting Inc., Miller Pipeline, Tom Brown Construction and Trico Energy LLC.