

LOUISVILLE WATER COMPANY
Bid 18-10 / Project 15264 / Virginia Avenue Area MRRP
Bid Opening Date: January 31, 2018
Base Bid Estimate: \$1,600,000

Buyer's Name: Robin Heltz

Project Manager's Name: Eric Walls

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Basham Construction & Rental co., Inc.	Clery Construction Inc.	C Squared Inc.	MAC Construction & Excavating, Inc.	TSI Construction Inc.
Lump Sum Base Bid:		\$825,000.00	\$1,231,345.00	\$1,244,000.00	\$1,300,000.00	\$1,513,000.00
Start / Complete Dates:		Begin the Work within 30 calendar days after the Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.				
Bid Signed:		Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
Supplementary Unit Pricing		Unit				
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 12" diameter PVC water main, complete (traditional trenching)					
	In pavement	L.F.	\$85.00	\$119.00	\$110.00	\$140.00
	In lawn	L.F.	\$75.00	\$97.00	\$60.00	\$120.00
4	Install 12" diameter ductile iron water main, complete (traditional trenching)					
	In pavement	L.F.	\$90.00	\$130.00	\$120.00	\$140.00
	In lawn	L.F.	\$85.00	\$108.00	\$70.00	\$120.00
5	Install 8" diameter PVC water main, complete (traditional trenching)					
	In pavement	L.F.	\$75.00	\$106.00	\$100.00	\$120.00
	In lawn	L.F.	\$65.00	\$84.00	\$50.00	\$100.00
6	Install 8" diameter ductile iron water main, complete (traditional trenching)					
	In pavement	L.F.	\$80.00	\$117.00	\$110.00	\$120.00
	In lawn	L.F.	\$70.00	\$95.00	\$60.00	\$100.00
7	Install 6" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement	L.F.	\$55.00	\$97.00	\$100.00	\$100.00
	In lawn	L.F.	\$45.00	\$76.00	\$50.00	\$80.00
8	Install 6" diameter ductile iron water main, complete (traditional trenching)					
	In pavement	L.F.	\$60.00	\$113.00	\$110.00	\$100.00
	In lawn	L.F.	\$50.00	\$92.00	\$60.00	\$80.00
9	Install 4" diameter ductile iron water main, complete (traditional trenching)					
	In pavement	L.F.	\$50.00	\$92.00	\$110.00	\$80.00
	In lawn	L.F.	\$40.00	\$70.00	\$60.00	\$90.00
10	Install 4" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement	L.F.	\$40.00	\$87.00	\$100.00	\$80.00
	In lawn	L.F.	\$35.00	\$65.00	\$50.00	\$90.00
11	Supply and Install 12" tie in	Each	\$10,000.00	\$6,452.00	\$6,000.00	\$8,000.00
12	Supply and Install 8" tie in	Each	\$8,500.00	\$5,914.00	\$5,000.00	\$7,000.00
13	Supply and Install 6" and smaller tie in	Each	\$7,500.00	\$5,377.00	\$4,500.00	\$6,000.00
14	Fire hydrant installation, complete	Each	\$2,000.00	\$2,151.00	\$4,500.00	\$1,250.00
15	Renew domestic water service					
	5/8" - 1"	Each	\$1,000.00	\$1,291.00	\$1,800.00	\$2,200.00
	1.5" - 2"	Each	\$2,000.00	\$1,613.00	\$2,500.00	\$2,700.00
16	Transfer domestic water service					
	5/8" - 1"	Each	\$750.00	\$1,183.00	\$1,500.00	\$1,700.00
	1.5" - 2"	Each	\$1,200.00	\$1,506.00	\$2,000.00	\$2,200.00
17	Relocate domestic water service					
	5/8" - 1"	Each	\$1,200.00	\$2,151.00	\$3,000.00	\$2,200.00
	1.5" - 2"	Each	\$2,500.00	\$3,226.00	\$4,000.00	\$2,700.00
18	Discontinue domestic water service					
	5/8" - 1"	Each	\$750.00	\$646.00	\$500.00	\$500.00
	1.5" - 2"	Each	\$900.00	\$861.00	\$750.00	\$750.00
19	Service connections from meter to residential structures by licensed plumber					
	5/8" - 1"	L.F.	\$15.00	\$1,613.00	\$30.00	\$40.00
	1.5" - 2"	L.F.	\$20.00	\$2,151.00	\$45.00	\$50.00
20	Renew fire service					
	6"	Each	\$6,000.00	\$4,302.00	\$6,000.00	\$8,000.00
	4"	Each	\$5,000.00	\$4,087.00	\$5,000.00	\$6,000.00
	2"	Each	\$4,000.00	\$3,764.00	\$4,000.00	\$4,000.00
21	Transfer fire service					
	6"	Each	\$2,500.00	\$3,764.00	\$5,000.00	\$5,000.00
	4"	Each	\$2,000.00	\$3,441.00	\$4,500.00	\$4,000.00
	2"	Each	\$1,500.00	\$3,226.00	\$3,500.00	\$3,000.00
22	Concrete Restoration					
	Concrete	S.F.	\$9.00	\$15.10	\$10.00	\$12.00
23	Pavement Restoration					
	Asphalt	S.F.	\$6.00	\$13.50	\$8.00	\$5.00
24	Replace driveway					
	Asphalt	S.F.	\$4.00	\$13.50	\$14.00	\$6.00
	Concrete	S.F.	\$9.00	\$15.10	\$18.00	\$12.00
25	Replace existing valve with new valve					
	4" - 8"	Each	\$2,000.00	\$3,226.00	\$2,500.00	\$3,500.00
	12" - 16"	Each	\$6,000.00	\$8,607.00	\$5,000.00	\$7,000.00
26	Preconstruction Valve Inspection	Each	\$200.00	\$10,753.00	\$100.00	\$500.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$1,500.00	\$2,689.00	\$250.00	\$3,000.00
28	Exchange Meter (5/8" - 1"), complete	Each	\$100.00	\$2,151.00	\$400.00	\$500.00
29	Exchange Meter (1 1/2" - 2"), complete	Each	\$250.00	\$3,226.00	\$800.00	\$500.00

Planholders not submitting bids: Excel Excavating, Flynn Brothers Contracting, Martin Contracting Inc. Sang Corporation, and Thieneman Construction, Inc.