

LOUISVILLE WATER COMPANY
 Bid 18-16 / Project 15061 / Long Run Park Road and Shelbyville Road Grid-Ties Project
 Bid Opening Date: January 24, 2018
 Base Bid Estimate: \$735,000

Buyer's Name: Terri Conner
 Project Manager's Name: Denise Hettinger

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Garney Companies, Inc.	T&C Contracting, Inc.	TSI Construction Inc.	MAC Construction and Excavating, Inc.	Cleary Construction Inc.	Advanced Paving and Construction Co., Inc.(CWBE)
Lump Sum Base Bid:		\$387,833.00	\$406,000.00	\$428,313.00	\$570,000.00	\$589,000.00	\$787,000.00
Start / Complete Dates:		Begin the Work within 45 calendar days after the Company issues the Notice to Proceed and to complete laying and pressure testing the pipe within 180 calendar days from the date the Work is started.					
Acknowledge Receipt of Addendum # 1:		Yes	Yes	Yes	Yes	Yes	Yes
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices	Unit						
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 16" diameter ductile iron water main, complete						
	In pavement	L.F.	\$130.00	\$165.00	\$160.00	\$180.00	\$300.00
	In dirt	L.F.	\$100.00	\$100.00	\$90.00	\$160.00	\$200.00
3	Install 12" diameter ductile iron water main, complete						
	In pavement	L.F.	\$130.00	\$110.00	\$150.00	\$140.00	\$140.00
	In dirt	L.F.	\$100.00	\$50.00	\$55.00	\$120.00	\$80.00
4	Install 8" diameter ductile iron water main, complete						
	In pavement	L.F.	\$130.00	\$110.00	\$120.00	\$120.00	\$125.00
	In dirt	L.F.	\$100.00	\$50.00	\$50.00	\$100.00	\$60.00
5	Install 30" steel casing pipe						
	In pavement	L.F.	\$550.00	\$225.00	\$11,500.00	\$300.00	\$332.00
6	Fire hydrant installation (short), complete	each	\$3,000.00	\$1,000.00	\$1,200.00	\$1,500.00	\$2,000.00
7	Fire hydrant installation (long), complete	each	\$4,500.00	\$4,000.00	\$2,500.00	\$4,000.00	\$2,500.00
8	Short domestic water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$2,000.00	\$2,000.00	\$1,800.00	\$2,200.00	\$1,400.00
	Renew	each	\$2,000.00	\$2,000.00	\$1,800.00	\$2,200.00	\$1,300.00
	Transfer	each	\$1,500.00	\$1,500.00	\$1,600.00	\$1,700.00	\$1,200.00
9	Long domestic water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$3,000.00	\$3,000.00	\$2,500.00	\$2,700.00	\$2,000.00
	Renew	each	\$3,000.00	\$3,000.00	\$2,500.00	\$2,700.00	\$1,900.00
	Transfer	each	\$2,500.00	\$2,000.00	\$1,700.00	\$1,700.00	\$1,200.00
10	Short domestic water service adjustment (1"), complete						
	Relocate	each	\$2,250.00	\$3,000.00	\$2,200.00	\$2,700.00	\$2,250.00
	Renew	each	\$2,250.00	\$3,000.00	\$2,200.00	\$2,700.00	\$1,850.00
	Transfer	each	\$1,750.00	\$2,000.00	\$1,200.00	\$2,200.00	\$1,200.00
11	Long domestic water service adjustment (1"), complete						
	Relocate	each	\$3,250.00	\$3,500.00	\$2,800.00	\$3,000.00	\$2,800.00
	Renew	each	\$3,250.00	\$3,500.00	\$2,800.00	\$3,000.00	\$2,500.00
	Transfer	each	\$2,750.00	\$2,500.00	\$1,800.00	\$2,000.00	\$1,200.00
12	Short domestic water service adjustment (2"), complete						
	Relocate	each	\$2,500.00	\$3,000.00	\$2,600.00	\$3,000.00	\$3,000.00
	Renew	each	\$2,500.00	\$3,000.00	\$2,600.00	\$3,000.00	\$2,800.00
	Transfer	each	\$1,500.00	\$2,000.00	\$1,600.00	\$2,500.00	\$1,600.00
13	Long domestic water service adjustment (2"), complete						
	Relocate	each	\$3,500.00	\$4,000.00	\$3,300.00	\$3,300.00	\$3,300.00
	Renew	each	\$3,500.00	\$4,000.00	\$3,300.00	\$3,300.00	\$2,800.00
	Transfer	each	\$3,000.00	\$3,000.00	\$2,000.00	\$2,800.00	\$1,800.00
14	Short domestic water service adjustment (4"), complete						
	Relocate	each	\$4,500.00	\$2,000.00	\$6,000.00	\$3,500.00	\$4,000.00
	Renew	each	\$4,500.00	\$4,000.00	\$6,000.00	\$3,500.00	\$6,000.00
	Transfer	each	\$4,000.00	\$3,000.00	\$4,500.00	\$3,000.00	\$3,000.00

LOUISVILLE WATER COMPANY
 Bid 18-16 / Project 15061 / Long Run Park Road and Shelbyville Road Grid-Ties Project
 Bid Opening Date: January 24, 2018
 Base Bid Estimate: \$735,000

Buyer's Name: Terri Conner
 Project Manager's Name: Denise Hettinger

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Garney Companies, Inc.	T&C Contracting, Inc.	TSI Construction Inc.	MAC Construction and Excavating, Inc.	Cleary Construction Inc.	Advanced Paving and Construction Co., Inc.(CWBE)
15	Long domestic water service adjustment (4"), complete						
	Relocate	each \$5,500.00	\$6,000.00	\$8,500.00	\$4,500.00	\$4,500.00	\$7,000.00
	Renew	each \$5,500.00	\$6,000.00	\$8,500.00	\$4,500.00	\$3,500.00	\$8,000.00
	Transfer	each \$5,000.00	\$5,000.00	\$6,000.00	\$4,000.00	\$2,500.00	\$4,000.00
16	Discontinue service, complete						
	1 1/2"	each \$1,200.00	\$1,200.00	\$1,000.00	\$750.00	\$1,500.00	\$1,000.00
17	Meter Exchanges						
	5/8" - 3/4"	each \$500.00	\$500.00	\$500.00	\$200.00	\$250.00	\$1,000.00
	1" - 2"	each \$1,000.00	\$500.00	\$500.00	\$300.00	\$250.00	\$1,500.00
	4"	each \$2,000.00	\$500.00	\$800.00	\$500.00	\$500.00	\$3,000.00
18	Replace existing valve with new valve						
	16"	each \$5,000.00	\$10,000.00	\$5,000.00	\$4,000.00	\$7,500.00	\$3,000.00
	12"	each \$3,500.00	\$6,000.00	\$4,500.00	\$3,500.00	\$6,500.00	\$2,500.00
	8"	each \$3,000.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,500.00	\$2,000.00
19	Install new valve along new main						
	16"	each \$2,000.00	\$2,500.00	\$1,500.00	\$1,500.00	\$6,000.00	\$2,500.00
	12"	each \$1,750.00	\$750.00	\$1,200.00	\$1,200.00	\$4,000.00	\$1,500.00
	8"	each \$1,500.00	\$700.00	\$800.00	\$1,000.00	\$2,000.00	\$1,000.00
20	Milling and Paving	s.y. \$35.00	\$30.00	\$18.00	\$20.00	\$28.00	\$25.00
21	Paving – Asphalt	s.y. \$20.00	\$15.00	\$12.00	\$12.00	\$18.00	\$20.00