LOUISVILLE WATER COMPANY Bid 18-17 / Project 15258 /Shelburn Drive Area Water Main Replacement

Bid Opening Date: 3/7/2018 Base Bid Estimate: \$ 1,055,500.00

Buyer's Name: Renee Fromme

Project Manager's Name: Denise Hettinger

			Garney Companies, Inc	Flynn Brothers Contracting	MAC Construction & Excavating, Inc.	
Lump Sum Base Bid:			\$824,207.00	\$879,628.00	\$1,050,000.00	
Start / Complete Dates: Bid Signed: Bid Bond Received: Good Faith Effort Documents Submitted:			Begin the Work within <u>45</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.			
			Yes Yes	Yes Yes	Yes Yes	
						Yes
			Supplementary Unit Pricing Unit		Unit	
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	
	Install 12" diameter DR-18 C900 PVC water main, complete					
	In pavement.	L.F.	\$1,000.00	\$75.00	\$140.00	
2	In dirt	L.F.	\$60.00	\$50.00	\$120.00	
	(traditional trenching)					
	In pavement	L.F.	\$100.00	\$50.00	\$140.00	
	In dirt	L.F.	\$60.00	\$45.00	\$120.00	
	Install 8" diameter DR-18 C900 PVC water main, complete					
	In pavement	L.F.	\$98.00	\$50.00	\$130.00	
	In dirt	L.F.	\$58.00	\$45.00	\$115.00	
5	Install 6" diameter ductile iron water main, complete					
	In pavement	L.F.	\$98.00	\$50.00	\$130.00	
6	In dirt	L.F.	\$58.00	\$45.00	\$115.00	
	complete					
	In pavement	L.F.	\$96.00 \$56.00	\$50.00 \$45.00	\$120.00 \$110.00	
	Install 4" diameter DR-18 C900 PVC water main, complete	L.F.	\$30.00	\$45.00	\$110.00	
	In pavement	L.F.	\$94.00	\$50.00	\$120.00	
	In dirt	L.F.	\$54.00	\$45.00	\$110.00	
8	Install 16" Steel Casing pipe					
0	In pavement.	L.F.	\$300.00	\$300.00	\$225.00	
9	Install 12" steel casing pipe In dirt	L.F.	\$275.00	\$53.50	\$215.00	
10	Fire hydrant installation (short), complete	each	\$1,250.00	\$1,650.00	\$1,500.00	
11	Fire hydrant installation (long), complete				, ,	
	Short domestic water service adjustment (5/8"-3/4"),	each	\$2,500.00	\$3,000.00	\$4,000.00	
	complete Relocate	each	\$1,000.00	\$2,500.00	\$2,000.00	
	Renew	each	\$1,000.00	\$2,500.00	\$2,000.00	
	Transfer	each	\$1,000.00	\$2,500.00	\$1,700.00	
	Long domestic water service adjustment (5/8"-3/4"), compelte					
	Relocate	each	\$2,500.00	\$3,000.00	\$2,600.00	
-	Renew	each	\$2,500.00	\$3,000.00	\$2,600.00	
	TransferShort domestic water service adjustment (1"), complete	each	\$1,000.00	\$3,000.00	\$1,700.00	
	Relocate	each	\$1,100.00	\$2,500.00	\$2,200.00	
	Renew	each	\$1,100.00	\$2,500.00	\$2,200.00	
	Transfer	each	\$1,100.00	\$2,500.00	\$1,800.00	
	Long domestic water service adjustment (1"), complete					
	Relocate	each	\$2,600.00	\$3,000.00	\$2,800.00	
	Renew	each	\$2,600.00	\$3,000.00	\$2,800.00	

LOUISVILLE WATER COMPANY Bid 18-17 / Project 15258 /Shelburn Drive Area Water Main Replacement

Bid Opening Date: 3/7/2018 Base Bid Estimate: \$ 1,055,500.00

Buyer's Name: Renee Fromme

Project Manager's Name: Denise Hettinger

			Garney Companies, Inc	Flynn Brothers Contracting	MAC Construction & Excavating, Inc.
	Transfer	each	\$1,100.00	\$3,000.00	\$1,800.00
16	Discontinue service, complete				
	5/8" - 3/4"	each	\$1,000.00	\$800.00	\$750.00
17	Meter Exchanges				
	5/8" - 3/4"	each	\$250.00	\$800.00	\$300.00
18	Replace existing valve with new valve				
	12"	each	\$2,500.00	\$5,000.00	\$2,500.00
	8"	each	\$2,200.00	\$4,850.00	\$2,500.00
	6"	each	\$2,000.00	\$4,500.00	\$2,500.00
19	Install new valve along new main				
	12"		\$850.00	\$1,250.00	\$2,000.00
	8"		\$850.00	\$1,000.00	\$2,000.00
	6"		\$850.00	\$900.00	\$2,000.00
	4"		\$850.00	\$800.00	\$2,000.00
20	Milling and Paving	S.Y.	\$12.00	\$13.85	\$20.00
21	Paving - Asphalt	S.Y.	\$25.00	\$10.75	\$12.00