

LOUISVILLE WATER COMPANY
Bid 18-27 / Project 15273 / Central Avenue Area Lead Service Renewal
Bid Opening Date: February 28, 2018
Base Bid Estimate: \$ 504,000.00

Buyer's Name: Renee Fromme
Project Manager's Name: Denise Hettinger

BIDDERS		Tom Brown Construction Company	Miller Pipeline, LLC	C Squared	Basham Construction & Rental Co.
Lump Sum Base Bid:		\$458,350.00	\$548,557.00	\$578,700.00	\$652,000.00
Start / Complete Dates:		Begin the Work within 45 calendar days after the Company issues the Notice to Proceed and to complete the Work within 200 calendar days from the date the Work is started.			
Bid Signed:		Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes
Supplementary Unit Pricing		Unit			
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8" - 3/4"), complete				
	Relocate	Each	\$1,850.00	\$2,100.00	\$2,500.00
	Renew	Each	\$1,650.00	\$1,900.00	\$2,000.00
	Discontinue	Each	\$900.00	\$900.00	\$1,000.00
	Excavate at Property Connection only	Each	\$450.00	\$700.00	\$500.00
3	Long water service adjustment (5/8"- 3/4"), complete:				
	Relocate	Each	\$2,250.00	\$2,500.00	\$2,800.00
	Renew	Each	\$2,000.00	\$2,300.00	\$2,000.00
	Discontinue	Each	\$900.00	\$900.00	\$1,000.00
	Excavate at Property Connection only	Each	\$450.00	\$700.00	\$500.00
4	Short water service adjustment (1" - 1½"), complete:				
	Relocate	Each	\$2,400.00	\$2,800.00	\$3,000.00
	Renew	Each	\$2,250.00	\$2,700.00	\$2,400.00
	Discontinue	Each	\$900.00	\$1,000.00	\$1,000.00
	Excavate at Property Connection only	Each	\$450.00	\$1,000.00	\$500.00
5	Long water service adjustment (1"- 1 ½"), complete:				
	Relocate	Each	\$2,800.00	\$3,000.00	\$3,300.00
	Renew	Each	\$2,600.00	\$2,800.00	\$2,100.00
	Discontinue	Each	\$900.00	\$1,000.00	\$1,000.00
	Excavate at Property Connection only	Each	\$450.00	\$1,000.00	\$500.00
6	Short water service adjustment (2"), complete:				
	Relocate	Each	\$2,850.00	\$3,200.00	\$3,800.00
	Renew	Each	\$2,650.00	\$3,000.00	\$2,800.00
	Discontinue	Each	\$900.00	\$1,000.00	\$1,000.00
	Excavate at Property Connection only	Each	\$450.00	\$1,000.00	\$800.00
7	Long water service adjustment (2"), complete:				
	Relocate	Each	\$3,000.00	\$3,300.00	\$4,200.00
	Renew	Each	\$2,000.00	\$3,100.00	\$3,200.00
	Discontinue	Each	\$900.00	\$1,000.00	\$1,000.00
	Excavate at Property Connection only	Each	\$450.00	\$1,000.00	\$800.00
8	Meter exchange:				
	5/8" - 3/4"	Each	\$40.00	\$200.00	\$400.00
	1" - 1½"	Each	\$100.00	\$300.00	\$600.00
	2"	Each	\$300.00	\$400.00	\$800.00
9	Replace existing valve with new valve:				
	6" or 8"	Each	\$3,000.00	\$3,500.00	\$4,000.00
10	Install new valve along water main:				
	6" or 8"	Each	\$2,250.00	\$2,500.00	\$3,000.00
11	Concrete Sidewalk	S.Y.	\$80.00	\$100.00	\$100.00