

LOUISVILLE WATER COMPANY

Bid 22-40 / Project 16226-13 / Billtown Road Area - Chambers Way and Seagrape Road Water Main Replacement Project

Bid Opening Date: 6/8/2022

Base Bid Estimate: \$450,000

Buyer's Name: Terri Young

Project Manager's Name: Bart Potts

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Basham Construction & Rental Co., Inc. (LWC SBE)	Seven Seas Construction / S-Walk Inc. (CMBE & LWC SBE)
Lump Sum Base Bid:		\$500,000.00	\$558,323.08
Start / Complete Dates:		Begin the Work within 180 calendar days after the Company issues the Notice to Proceed and to complete the Work within 300 calendar days from the date the Work is started.	
Bid Signed:		Yes	Yes
Bid Bond Received:		Yes	Yes
Good Faith Effort Documents (Subcontractor Statement) Submitted:		Yes	Yes
Supplementary Unit Prices		Unit	
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
3	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$145.00
4	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$145.00
5	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$135.00
6	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$175.00
7	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$175.00
8	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$165.00
9	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$155.00
10	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$155.00
11	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$145.00
12	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$185.00
13	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$185.00
14	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$175.00
15	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$165.00
16	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$165.00
17	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$155.00

LOUISVILLE WATER COMPANY

Bid 22-40 / Project 16226-13 / Billtown Road Area - Chambers Way and Seagrape Road Water Main Replacement Project

Bid Opening Date: 6/8/2022

Base Bid Estimate: \$450,000

Buyer's Name: Terri Young

Project Manager's Name: Bart Potts

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Basham Construction & Rental Co., Inc. (LWC SBE)	Seven Seas Construction / S-Walk Inc. (CMBE & LWC SBE)	
18	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$175.00	\$195.00
19	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$175.00	\$195.00
20	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$150.00	\$185.00
21	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$3,500.00	\$3,000.00
22	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$3,200.00	\$2,900.00
23	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$1,000.00	\$2,500.00
24	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$1,000.00	\$1,150.00
25	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$2,800.00	\$2,600.00
26	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$2,500.00	\$2,500.00
27	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$1,000.00	\$2,100.00
28	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$1,000.00	\$1,100.00
29	Furnish and install 6" fire hydrant, complete - Short	Each	\$8,500.00	\$8,500.00
30	Furnish and install 6" fire hydrant, complete - Long	Each	\$9,000.00	\$10,000.00
31	Preconstruction valve inspection	Each	\$150.00	\$850.00
32	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$1,000.00	\$3,250.00
33	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 4"	Each	\$2,500.00	\$3,900.00
34	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$3,000.00	\$4,800.00
35	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	\$4,000.00	\$6,300.00
36	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	Each	\$7,500.00	\$9,950.00
37	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 16"	Each	\$15,000.00	\$13,000.00
38	Furnish and Install new valve along new main - 4"	Each	\$1,500.00	\$3,000.00
39	Furnish and Install new valve along new main - 6"	Each	\$1,800.00	\$4,000.00
40	Furnish and Install new valve along new main - 8"	Each	\$2,500.00	\$5,500.00
41	Furnish and Install new valve along new main - 12"	Each	\$5,000.00	\$7,750.00
42	Furnish and Install new valve along new main - 16"	Each	\$12,000.00	\$10,500.00
43	Milling - Asphalt	S.Y	\$10.00	\$13.00

LOUISVILLE WATER COMPANY

Bid 22-40 / Project 16226-13 / Billtown Road Area - Chambers Way and Seagrape Road Water Main Replacement Project

Bid Opening Date: 6/8/2022

Base Bid Estimate: \$450,000

Buyer's Name: Terri Young

Project Manager's Name: Bart Potts

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS			Basham Construction & Rental Co., Inc. (LWC SBE)	Seven Seas Construction / S-Walk Inc. (CMBE & LWC SBE)
44	Paving - Asphalt	S.Y	\$15.00	\$19.00
45	Concrete Sidewalk - Historical Mix	S.Y	\$125.00	\$130.00
46	Concrete Sidewalk	S.Y	\$95.00	\$115.00
47	Concrete Driveway - complete	S.Y	\$100.00	\$100.00
48	Asphalt Driveway - complete	S.Y	\$45.00	\$45.00
49	Tree Free Bore (4" - 8")	L.F.	\$100.00	\$230.00
50	Mobilization	Each	\$5,000.00	\$5,850.00
51	De-mobilization	Each	\$2,500.00	\$2,800.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Unit		
1	Foreman	Hour	\$85.00	\$75.00
2	Laborer	Hour	\$65.00	\$45.00
3	Truck Driver	Hour	\$70.00	\$48.00
4	Operator	Hour	\$75.00	\$62.00
5	Dump Truck	Hour	\$115.00	\$135.00
6	Backhoe	Hour	\$100.00	\$75.00
7	Loader	Hour	\$120.00	\$85.00
8	Hoe Ram	Hour	\$100.00	\$145.00
9	Pick-up Truck	Hour	\$35.00	\$30.00
10	Excavator	Hour	\$125.00	\$135.00
11	Skid Steer	Hour	\$85.00	\$85.00
12	Rosco Broom	Hour	\$85.00	\$90.00
13	Flat Bed Truck	Hour	\$95.00	\$55.00
14	Flowable Fill	C.Y.	\$175.00	\$160.00
15	Bedding Material	C.Y.	\$48.00	\$40.00
16	Rock Backfill	C.Y.	\$48.00	\$45.00
17	Sod Restoration	S.Y	\$12.00	\$12.00
18	Driveway Culvert (15"-18")	L.F.	\$35.00	\$55.00
19	Fencing Restoration	L.F.	\$45.00	\$75.00