

LOUISVILLE WATER COMPANY
Bid 22-68 / Project 16312 / 900 PZ Expansion - Penion Drive Grid-Tie Project
Bid Opening Date: 9/7/2022
Base Bid Estimate: \$127,000

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS			Allterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction / (CMBE & LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	
Lump Sum Base Bid:			\$147,050.00	\$238,535.70	\$241,000.00	
Start / Complete Dates:			Begin the Work within 160 calendar days after the Company issues the Notice to Proceed and to complete the Work within 45 calendar days from the date the Work is started.			
Acknowledge Receipt of Addendum #1:			No	Yes	Yes	
Bid Signed:			Yes	Yes	Yes	
Subcontractor Statement Submitted:			Yes	Yes	Yes	
Supplementary Unit Prices		Qty	Unit			
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	0	C.Y.	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	0	C.Y.	\$125.00	\$125.00	\$125.00
3	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$155.00	\$155.00	\$150.00
4	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$155.00	\$155.00	\$150.00
5	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$145.00	\$135.00	\$125.00
6	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$175.00	\$170.00	\$175.00
7	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$175.00	\$170.00	\$175.00
8	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$155.00	\$150.00	\$150.00
9	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$225.00	\$235.00	\$200.00
10	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$225.00	\$235.00	\$200.00
11	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$200.00	\$210.00	\$185.00
12	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$185.00	\$180.00	\$155.00
13	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$185.00	\$180.00	\$155.00
14	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$175.00	\$170.00	\$130.00
15	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$200.00	\$190.00	\$160.00
16	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$200.00	\$190.00	\$160.00
17	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$180.00	\$180.00	\$155.00
18	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$220.00	\$195.00	\$180.00
19	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$220.00	\$195.00	\$180.00
20	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$200.00	\$190.00	\$165.00
21	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$240.00	\$205.00	\$190.00
22	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$240.00	\$205.00	\$190.00
23	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$220.00	\$200.00	\$175.00
24	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$230.00	\$240.00	\$225.00

LOUISVILLE WATER COMPANY
Bid 22-68 / Project 16312 / 900 PZ Expansion - Penion Drive Grid-Tie Project
Bid Opening Date: 9/7/2022
Base Bid Estimate: \$127,000

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS				Alterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction / (CMBE & LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)
25	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$230.00	\$240.00	\$225.00
26	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$200.00	\$230.00	\$200.00
27	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	0	L.F.	\$250.00	\$250.00	\$230.00
28	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	0	L.F.	\$250.00	\$250.00	\$230.00
29	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	0	L.F.	\$220.00	\$240.00	\$220.00
30	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Relocate	0	Each	\$2,600.00	\$2,600.00	\$2,800.00
31	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Renew	0	Each	\$2,600.00	\$2,500.00	\$2,500.00
32	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Transfer	0	Each	\$2,000.00	\$2,000.00	\$1,200.00
33	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Discontinue	0	Each	\$1,000.00	\$1,100.00	\$1,000.00
34	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Relocate	0	Each	\$3,200.00	\$2,600.00	\$3,000.00
35	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Renew	0	Each	\$3,200.00	\$2,900.00	\$2,800.00
36	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Transfer	0	Each	\$2,500.00	\$2,500.00	\$1,200.00
37	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Discontinue	0	Each	\$1,000.00	\$1,100.00	\$1,000.00
38	Furnish and install SHORT water service adjustment (1" - 2"), complete - Relocate	0	Each	\$3,500.00	\$4,500.00	\$3,800.00
39	Furnish and install SHORT water service adjustment (1" - 2"), complete - Renew	0	Each	\$3,500.00	\$4,300.00	\$3,500.00
40	Furnish and install SHORT water service adjustment (1" - 2"), complete - Transfer	0	Each	\$3,000.00	\$4,000.00	\$1,200.00
41	Furnish and install SHORT water service adjustment (1" - 2"), complete - Discontinue	0	Each	\$1,000.00	\$1,200.00	\$1,000.00
42	Furnish and install LONG water service adjustment (1" - 2"), complete - Relocate	0	Each	\$4,500.00	\$5,250.00	\$4,000.00
43	Furnish and install LONG water service adjustment (1" - 2"), complete - Renew	0	Each	\$4,500.00	\$5,200.00	\$3,800.00
44	Furnish and install LONG water service adjustment (1" - 2"), complete - Transfer	0	Each	\$4,000.00	\$5,000.00	\$1,200.00
45	Furnish and install LONG water service adjustment (1" - 2"), complete - Discontinue	0	Each	\$1,000.00	\$1,200.00	\$1,000.00
46	Furnish and install SHORT water service adjustment (6"), complete - Relocate	0	Each	\$6,500.00	\$9,500.00	\$18,000.00
47	Furnish and install SHORT water service adjustment (6"), complete - Renew	0	Each	\$6,500.00	\$9,250.00	\$6,000.00
48	Furnish and install SHORT water service adjustment (6"), complete - Transfer	0	Each	\$5,000.00	\$9,250.00	\$3,500.00
49	Furnish and install SHORT water service adjustment (6"), complete - Discontinue	0	Each	\$2,000.00	\$2,500.00	\$3,000.00
50	Furnish and install LONG water service adjustment (6"), complete - Relocate	0	Each	\$8,000.00	\$11,500.00	\$20,000.00
51	Furnish and install LONG water service adjustment (6"), complete - Renew	0	Each	\$8,000.00	\$11,250.00	\$9,000.00
52	Furnish and install LONG water service adjustment (6"), complete - Transfer	0	Each	\$6,000.00	\$9,250.00	\$3,500.00
53	Furnish and install LONG water service adjustment (6"), complete - Discontinue	0	Each	\$2,000.00	\$2,500.00	\$3,000.00
54	Exchange Meter (5/8" - 1"), Complete	0	Each	\$500.00	\$1,500.00	\$300.00
55	Exchange Meter (1-1/2" - 2"), Complete	0	Each	\$750.00	\$2,500.00	\$750.00
56	Furnish and install 6" fire hydrant, complete - Short	0	Each	\$8,500.00	\$8,500.00	\$8,000.00
57	Furnish and install 6" fire hydrant, complete - Long	0	Each	\$10,000.00	\$9,500.00	\$9,000.00
58	Preconstruction valve inspection	0	Each	\$750.00	\$850.00	\$500.00
59	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	0	Each	\$3,000.00	\$3,250.00	\$1,200.00
60	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	0	Each	\$4,500.00	\$4,800.00	\$3,000.00

LOUISVILLE WATER COMPANY
Bid 22-68 / Project 16312 / 900 PZ Expansion - Penion Drive Grid-Tie Project
Bid Opening Date: 9/7/2022
Base Bid Estimate: \$127,000

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS				Alterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction / (CMBE & LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)
61	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	0	Each	\$6,000.00	\$5,500.00	\$4,000.00
62	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	0	Each	\$9,500.00	\$7,500.00	\$7,500.00
63	Furnish and Install new valve along new main - 6"	0	Each	\$4,500.00	\$4,000.00	\$2,500.00
64	Furnish and Install new valve along new main - 8"	0	Each	\$6,000.00	\$5,000.00	\$3,500.00
65	Furnish and Install new valve along new main - 12"	0	Each	\$9,500.00	\$6,500.00	\$5,000.00
66	Milling - Asphalt	0	S.Y	\$13.00	\$13.00	\$16.00
67	Paving - Asphalt	0	S.Y	\$19.00	\$30.00	\$18.00
68	Concrete Drive Restoration (Standard Mix)	0	S.Y	\$100.00	\$60.00	\$100.00
69	Concrete Drive Restoration (Historic Mix)	0	S.Y	\$125.00	\$130.00	\$110.00
70	Asphalt Drive Restoration	0	S.Y	\$50.00	\$45.00	\$40.00
71	Concrete Curb Restoration (Standard Mix)	0	L.F.	\$70.00	\$60.00	\$65.00
72	Concrete Curb Restoration (Historic Mix)	0	L.F.	\$75.00	\$65.00	\$85.00
73	Limestone Curb Restoration	0	L.F.	\$100.00	\$400.00	\$300.00
74	Concrete Sidewalk - Historical Mix	0	S.Y.	\$125.00	\$130.00	\$110.00
75	Concrete Sidewalk - Standard Mix	0	S.Y.	\$110.00	\$115.00	\$100.00
76	Mobilization	0	Each	\$6,500.00	\$5,850.00	\$5,000.00
77	De-mobilization	0	Each	\$6,500.00	\$2,800.00	\$3,500.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Qty	Unit			
1	Foreman	0	Hour	\$75.00	\$75.00	\$80.00
2	Laborer	0	Hour	\$60.00	\$50.00	\$65.00
3	Truck Driver	0	Hour	\$60.00	\$50.00	\$65.00
4	Operator	0	Hour	\$65.00	\$62.00	\$70.00
5	Dump Truck	0	Hour	\$92.00	\$135.00	\$65.00
6	Backhoe	0	Hour	\$65.00	\$100.00	\$100.00
7	Loader	0	Hour	\$70.00	\$120.00	\$110.00
8	Hoe Ram	0	Hour	\$125.00	\$145.00	\$100.00
9	Pick-up Truck	0	Hour	\$12.00	\$35.00	\$40.00
10	Excavator	0	Hour	\$75.00	\$135.00	\$125.00
11	Skid Steer	0	Hour	\$55.00	\$85.00	\$90.00
12	Rosco Broom	0	Hour	\$30.00	\$90.00	\$90.00
13	Flat Bed Truck	0	Hour	\$125.00	\$85.00	\$95.00
14	Flowable Fill	0	C.Y.	\$125.00	\$190.00	\$200.00
15	Bedding Material	0	C.Y.	\$35.00	\$48.00	\$52.00
16	Rock Backfill	0	C.Y.	\$40.00	\$48.00	\$52.00
17	Sod Restoration	0	S.Y	\$10.00	\$12.00	\$20.00
18	Fencing Restoration	0	L.F.	\$40.00	\$65.00	\$65.00