

LOUISVILLE WATER COMPANY
 Bid 14-180 / Project 14216 / 760 PZ - Chapeze Booster Pumping Station
 Bid Opening Date: 10/8/14
 Bid Estimate: \$2,400,000
 Prevailing Wage: Yes

Buyer's Name: Carol Lyons, Procurement Supervisor

Project Manager's Name: Bart Potts

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS	MAC Construction & Excavating, Inc.	PACE Contracting, LLC	Smith Contractors, Inc.	Dugan & Meyers Construction Co., Inc. (1)
Lump Sum Base Bid:	\$2,667,000	\$2,700,000	\$2,952,000	\$2,988,319
Start / Complete Dates:	Substantial Completion within 300 calendar days or by December 1, 2015 whichever occurs first; Final Completion within 425 calendar days.			
Acknowledgement of Addendas #1 & #2:				
Bid Bond:				
Bid Signed:	Yes	Yes	Yes	Yes
Specialty Work:				
Electrical Work	Link Electric (CWBE)	Link Electric (CWBE)	Link Electric (CWBE)	Arrow
20" - 48" Ductile Iron Water Main Work	MAC Construction	Tom Brown Construction	Smith Contractors, Inc.	Garney
Acknowledgement of Addendas #1 & #2:	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:	Yes	Yes	Yes	Not applicable

Planholders that did not submit a bid: Advanced Paving, Arrow Electric Co., Basham Construction, Delaney and Associates, Inc., Flynn Brothers, Garney Companies, Henderson Services, Kelsey Construction, Link Electric (CWBE), Marris Electric Co., Southern Sales, Straeffler Pump & Supply, TEM Group (CMBE)

(1) Bid was at LWC prior to 11:01 a.m., but time stamped at 11:01 a.m. on envelope. Front Desk staff indicated he was not able to take the envelope immediately, and once he took it and reviewed the clock at that time it was 11:01 a.m.. The bid was brought into the bid opening before any bids had been opened and read. Front desk staff reviewed the security camera video and video showed bid arrived at 11:00 a.m. before the clock changed to 11:01 a.m.