

LOUISVILLE WATER COMPANY  
 Bid 15-09 / Project 14309 / Broadway Area Water Main Replacement Project  
 Bid Opening Date: 2/11/15  
 Base Bid Estimate: \$1,018,000 Prevailing Wage: YES

Awardee: Southern Pipeline Construction Co. (CWBE)

Buyer's Name: Terri Conner  
 Project Manager's Name: Jamie Long

BIDDERS		Southern Pipeline Construction Co. (CWBE)	Flynn Brothers Contracting Inc.	MAC Construction & Excavating, Inc.
<b>Lump Sum Base Bid:</b>		<b>\$965,177.48</b>	\$1,360,508.00	\$1,367,000.00
<b>Start / Complete Dates:</b>		Begin the Work within <u>45</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>210</u> calendar days from the date the Work is started.		
<b>Bid Signed:</b>		Yes	Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes
Supplementary Unit Pricing	Unit			
1 Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00
2 Install 16" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:				
In Pavement	L.F.	\$250.00	\$250.00	\$180.00
In Lawn	L.F.	\$200.00	\$215.00	\$160.00
3 Install 12" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:				
In Pavement	L.F.	\$120.00	\$225.00	\$160.00
In Lawn	L.F.	\$100.00	\$200.00	\$140.00
4 Install 8" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:				
In Pavement	L.F.	\$105.00	\$210.00	\$140.00
In Lawn	L.F.	\$90.00	\$185.00	\$120.00
5 Install 6" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:				
In Pavement	L.F.	\$105.00	\$205.00	\$120.00
In Lawn	L.F.	\$95.00	\$180.00	\$100.00
6 Fire hydrant installation (short), complete	each	\$1,600.00	\$2,500.00	\$1,500.00
7 Fire hydrant installation (long), complete	each	\$3,500.00	\$4,000.00	\$4,500.00
8 Short water service adjustment (5/8" - 3/4"), complete:				
Relocate	each	\$1,000.00	\$1,200.00	\$1,100.00
Renew	each	\$1,000.00	\$1,200.00	\$1,100.00
Transfer	each	\$750.00	\$800.00	\$800.00
Discontinue	each	\$500.00	\$500.00	\$350.00
Excavate at Property Connection only	each	\$500.00	\$400.00	\$500.00
9 Long water service adjustment (5/8" - 3/4"), complete:				
Relocate	each	\$1,800.00	\$2,300.00	\$2,300.00
Renew	each	\$1,800.00	\$2,300.00	\$2,300.00
Transfer	each	\$1,400.00	\$2,000.00	\$1,700.00
Discontinue	each	\$500.00	\$500.00	\$350.00
Excavate at Property Connection only	each	\$500.00	\$400.00	\$500.00
10 Short water service adjustment (1" - 1 1/2"), complete:				
Relocate	each	\$1,200.00	\$1,500.00	\$1,400.00
Renew	each	\$1,200.00	\$1,500.00	\$1,400.00
Transfer	each	\$800.00	\$1,100.00	\$900.00
Discontinue	each	\$500.00	\$600.00	\$350.00
Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
11 Long water service adjustment (1" - 1 1/2"), complete:				
Relocate	each	\$2,500.00	\$2,300.00	\$3,000.00
Renew	each	\$2,500.00	\$2,300.00	\$3,000.00
Transfer	each	\$2,400.00	\$2,000.00	\$2,400.00
Discontinue	each	\$500.00	\$600.00	\$350.00
Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
12 Short water service adjustment (2"), complete:				
Relocate	each	\$1,200.00	\$2,400.00	\$1,600.00
Renew	each	\$1,200.00	\$2,400.00	\$1,600.00
Transfer	each	\$800.00	\$2,000.00	\$1,000.00
Discontinue	each	\$500.00	\$1,000.00	\$350.00
Excavate at Property Connection only	each	\$500.00	\$750.00	\$500.00
13 Long water service adjustment (2"), complete:				
Relocate	each	\$2,500.00	\$3,200.00	\$3,100.00
Renew	each	\$2,500.00	\$3,200.00	\$3,100.00
Transfer	each	\$2,400.00	\$2,800.00	\$2,500.00
Discontinue	each	\$500.00	\$1,200.00	\$350.00
Excavate at Property Connection only	each	\$500.00	\$750.00	\$550.00
14 Short water service adjustment (3" - 4"), complete:				
Relocate	each	\$7,000.00	\$3,500.00	\$4,600.00
Renew	each	\$7,000.00	\$3,500.00	\$4,600.00
Transfer	each	\$5,000.00	\$3,100.00	\$3,600.00
Discontinue	each	\$600.00	\$1,600.00	\$550.00
Excavate at Property Connection only	each	\$600.00	\$1,000.00	\$700.00
15 Long water service adjustment (3" - 4"), complete:				
Relocate	each	\$9,000.00	\$4,500.00	\$7,200.00
Renew	each	\$9,000.00	\$4,500.00	\$7,200.00
Transfer	each	\$9,000.00	\$3,800.00	\$6,000.00
Discontinue	each	\$3,000.00	\$2,000.00	\$550.00
Excavate at Property Connection only	each	\$1,000.00	\$1,200.00	\$700.00
16 Short water service adjustment (6" - 8"), complete:				
Relocate	each	\$7,000.00	\$6,000.00	\$5,500.00
Renew	each	\$7,000.00	\$6,000.00	\$5,500.00
Transfer	each	\$5,000.00	\$5,000.00	\$4,500.00
Discontinue	each	\$600.00	\$2,500.00	\$550.00
Excavate at Property Connection only	each	\$600.00	\$1,500.00	\$700.00
17 Long water service adjustment (6" - 8"), complete:				
Relocate	each	\$9,000.00	\$7,500.00	\$8,000.00
Renew	each	\$9,000.00	\$7,500.00	\$8,000.00
Transfer	each	\$9,000.00	\$6,500.00	\$7,000.00
Discontinue	each	\$3,000.00	\$3,500.00	\$550.00
Excavate at Property Connection only	each	\$1,000.00	\$1,800.00	\$700.00

LOUISVILLE WATER COMPANY  
 Bid 15-09 / Project 14309 / Broadway Area Water Main Replacement Project  
 Bid Opening Date: 2/11/15  
 Base Bid Estimate: \$1,018,000 Prevailing Wage: YES

Awardee: Southern Pipeline Construction Co. (CWBE)

Buyer's Name: Terri Conner  
 Project Manager's Name: Jamie Long

BIDDERS		Southern Pipeline Construction Co. (CWBE)	Flynn Brothers Contracting Inc.	MAC Construction & Excavating, Inc.
18	Meter exchange:			
	5/8" - 3/4"	each \$100.00	\$150.00	\$250.00
	1" - 1 1/2"	each \$250.00	\$200.00	\$350.00
	2"	each \$250.00	\$225.00	\$450.00
	4"	each \$600.00	\$275.00	\$650.00
19	Replace existing valve with new valve:			
	4"	each \$2,500.00	\$2,500.00	\$2,000.00
	6"	each \$2,500.00	\$2,600.00	\$2,300.00
	8"	each \$2,500.00	\$2,700.00	\$2,500.00
	12"	each \$4,000.00	\$3,500.00	\$2,800.00
	16"	each \$4,500.00	\$4,000.00	\$3,000.00
20	Install new valve along water main:			
	4"	each \$2,000.00	\$1,500.00	\$1,000.00
	6"	each \$2,000.00	\$1,600.00	\$1,300.00
	8"	each \$2,000.00	\$1,800.00	\$1,500.00
	12"	each \$3,000.00	\$2,000.00	\$1,800.00
	16"	each \$3,000.00	\$2,500.00	\$2,000.00
21	Milling	s.v. \$8.00	\$6.00	\$6.00
22	Paving - Asphalt	s.v. \$15.00	\$12.70	\$12.00
23	Milling & Paving - Asphalt	s.v. \$20.00	\$18.70	\$18.00
24	Concrete Sidewalk	s.v. \$85.00	\$65.00	\$70.00
25	Install Casing Pipe (Bore & Jack):			
	16" Casing	L.F. \$420.00	\$220.00	\$700.00
	20" Casing	L.F. \$540.00	\$250.00	\$750.00
26	Mobilization	each \$10,000.00	\$1,500.00	\$10,000.00
27	De-mobilization	each \$10,000.00	\$1,500.00	\$5,000.00
28	Install 2" Blow-off Assembly	each \$4,000.00	\$750.00	\$1,500.00
29	Install 12" concrete cap	s.f. \$9.25	\$20.00	\$7.00

Planholders that did not submit a bid: Basham Construction, T and C Contracting Inc., and TSI Paving (CWBE)