

LOUISVILLE WATER COMPANY  
 Bid 15-19 / Project 14344 / I-65 Area Lead Service Renewal Project  
 Bid Opening Date: 4/15/15  
 Base Bid Estimate: \$235,000 Prevailing Wage: YES

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Denise Hettinger

BIDDERS		Basham Construction & Rental Co., Inc.	Tom Brown Construction Co.
<b>Lump Sum Base Bid:</b>		<b>\$320,000.00</b>	\$343,100.00
<b>Start / Complete Dates:</b>		Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>190</u> calendar days from the date the Work is started.	
<b>Bid Signed:</b>		Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes
Supplementary Unit Prices	Unit		
1 Rock excavation by mechanical means (\$125.00 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	<b>\$125.00</b>	\$125.00
<b>2 Short water service adjustment (5/8"-3/4"), complete</b>			
Relocate	each	<b>\$1,200.00</b>	\$4,500.00
Renew	each	<b>\$1,100.00</b>	\$2,400.00
Discontinue	each	<b>\$400.00</b>	\$500.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>3 Long water service adjustment (5/8"-3/4"), complete</b>			
Relocate	each	<b>\$1,300.00</b>	\$6,000.00
Renew	each	<b>\$1,200.00</b>	\$2,400.00
Discontinue	each	<b>\$400.00</b>	\$500.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>4 Short water service adjustment (1"-1 1/2"), complete</b>			
Relocate	each	<b>\$1,300.00</b>	\$5,000.00
Renew	each	<b>\$1,200.00</b>	\$3,000.00
Discontinue	each	<b>\$400.00</b>	\$500.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>5 Long water service adjustment (1"-1 1/2"), complete</b>			
Relocate	each	<b>\$1,400.00</b>	\$7,000.00
Renew	each	<b>\$1,300.00</b>	\$4,500.00
Discontinue	each	<b>\$400.00</b>	\$500.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>6 Short water service adjustment (2"), complete</b>			
Relocate	each	<b>\$1,400.00</b>	\$5,000.00
Renew	each	<b>\$1,300.00</b>	\$3,000.00
Discontinue	each	<b>\$400.00</b>	\$500.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>7 Long water service adjustment (2"), complete</b>			
Relocate	each	<b>\$1,500.00</b>	\$7,000.00
Renew	each	<b>\$1,400.00</b>	\$4,500.00
Discontinue	each	<b>\$400.00</b>	\$500.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>8 Short water service adjustment (3"), complete</b>			
Relocate	each	<b>\$2,200.00</b>	\$4,500.00
Renew	each	<b>\$2,000.00</b>	\$3,500.00
Discontinue	each	<b>\$500.00</b>	\$2,000.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>9 Long water service adjustment (3"), complete</b>			
Relocate	each	<b>\$2,700.00</b>	\$6,000.00
Renew	each	<b>\$2,500.00</b>	\$5,500.00
Discontinue	each	<b>\$500.00</b>	\$2,000.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>10 Short water service adjustment (4"), complete</b>			
Relocate	each	<b>\$3,200.00</b>	\$6,000.00
Renew	each	<b>\$3,000.00</b>	\$400.00
Discontinue	each	<b>\$500.00</b>	\$2,000.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>11 Long water service adjustment (4"), complete</b>			
Relocate	each	<b>\$3,700.00</b>	\$6,000.00
Renew	each	<b>\$3,500.00</b>	\$5,500.00
Discontinue	each	<b>\$500.00</b>	\$2,000.00
Excavate at Property Connection only	each	<b>\$100.00</b>	\$500.00
<b>12 Meter Exchange</b>			
5/8" - 3/4"	each	<b>\$75.00</b>	\$90.00
1" - 1 1/2"	each	<b>\$125.00</b>	\$110.00
2"	each	<b>\$200.00</b>	\$110.00
<b>13 Replace existing valve with new valve</b>			
8"	each	<b>\$3,500.00</b>	\$3,500.00
6"	each	<b>\$3,500.00</b>	\$3,500.00
<b>14 Install new valve along new main</b>			
8"	each	<b>\$500.00</b>	\$750.00
6"	each	<b>\$500.00</b>	\$750.00
15 Milling	s.y.	<b>\$6.00</b>	\$4.00
16 Paving - Asphalt	s.y.	<b>\$18.00</b>	\$10.00
17 Milling & Paving - Asphalt	s.y.	<b>\$17.00</b>	\$14.00
18 Concrete Sidewalk	s.y.	<b>\$75.00</b>	\$4.00
19 Mobilization	each	<b>\$3,000.00</b>	\$5,000.00
20 De-mobilization	each	<b>\$2,500.00</b>	\$3,500.00

Planholders not submitting a bid: C Squared Inc. and MAC Construction and Excavating Inc.