LOUISVILLE WATER COMPANY

Bid 17-39 / Project 15049 / Nichols Drive Area Main Replacement

Bid Opening Date: April 19, 2017

Base Bid Estimate: \$1,000,000 Prevailing Wage: No

Awardee: Martin Contracting Inc. Buyer's Name: Robin Heitz Project Manager's Name: Eric Walls

Project Manager's Name: Eric Walls							
	BIDDERS		Martin Contracting Inc.	TSI Construction Inc.	Excel Excavating, Inc.	Basham Construction & Rental Co., Inc.	MAC Construction & Excavating, Inc.
Lump Sum Base Bid:			\$687,060.00	\$793,000.00	\$854,000.00	\$1,027,000.00	\$1,133,900.00
Start / Complete Dates:			Begin the Work within 30		Company issues the Notic ays from the date the Wor		elete the Work within 300
Bid	Signed:		Yes	Yes	Yes	Yes	Yes
Bid Bond Received:			Yes	Yes	Yes	Yes	Yes
Go	od Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
Su	pplementary Unit Pricing	Unit					
	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The	Oilit					
1	Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 12" diameter PVC water main, complete (traditional trenching)		\$70.00	¢4.40.00	£420.00	©405.00	£440.00
	In pavement In lawn	L.F.	\$60.00	\$140.00 \$120.00	\$130.00 \$120.00	\$105.00 \$90.00	\$140.00 \$120.00
4	Install 12" diameter ductile iron water main, complete (traditional trenching)	L.F.	ψ00.00	Ψ120.00	ψ120.00	ψ90.00	Ψ120.00
Ė	In pavement	L.F.	\$84.00	\$145.00	\$130.00	\$110.00	\$140.00
	In lawn	L.F.	\$74.00	\$125.00	\$120.00	\$95.00	\$120.00
5	Install 8" diameter PVC water main, complete (traditional trenching)						
-	In pavement	L.F.	\$58.00	\$120.00	\$110.00	\$90.00	\$120.00
6	In lawn Install 8" diameter ductile iron water main, complete (traditional trenching)	L.F.	\$50.00	\$110.00	\$100.00	\$80.00	\$100.00
٥	In pavement	L.F.	\$65.00	\$120.00	\$110.00	\$100.00	\$120.00
	In lawn	L.F.	\$57.00	\$110.00	\$100.00	\$85.00	\$100.00
7	Install 6" diameter P.V.C. water main, complete (traditional trenching)						
	In pavement	L.F.	\$47.00	\$120.00	\$100.00	\$70.00	\$100.00
_	In lawn	L.F.	\$41.00	\$110.00	\$90.00	\$60.00	\$80.00
8	Install 6" diameter ductile iron water main, complete (traditional trenching) In payement	L.F.	\$55.00	\$120.00	\$100.00	\$75.00	\$100.00
-	In lawn	L.F.	\$48.00	\$120.00	\$90.00	\$65.00	\$80.00
9	Install 4" diameter ductile iron water main, complete (traditional trenching)	E.I .	ψ+0.00	ψ110.00	ψ30.00	ψου.υυ	ψου.υυ
	In pavement	L.F.	\$52.00	\$115.00	\$95.00	\$60.00	\$80.00
	In lawn	L.F.	\$46.00	\$105.00	\$80.00	\$50.00	\$60.00
10	Install 4" diameter P.V.C. water main, complete (traditional trenching)		A	****	000.00	***	200.00
	In pavement In lawn	L.F.	\$41.00 \$35.00	\$115.00 \$105.00	\$95.00 \$80.00	\$60.00 \$50.00	\$80.00 \$60.00
11	Supply and Install 12" tie in	L.F. Each	\$35.00	\$8,000.00	\$7,000.00	\$7,500.00	\$8,000.00
	Supply and Install 8" tie in	Each	\$1,500.00	\$6,000.00	\$5,000.00	\$6,000.00	\$7,000.00
	Supply and Install 6" and smaller tie in	Each	\$1,500.00	\$5,000.00	\$4,500.00	\$5,000.00	\$6,000.00
	Fire hydrant installation, complete	Each	\$4,800.00	\$1,500.00	\$1,200.00	\$2,000.00	\$1,250.00
15	Renew domestic water service		A	******	******		******
	5/8" - 1" 1.5" - 2"	Each Each	\$1,700.00 \$2,500.00	\$2,000.00 \$2,500.00	\$2,000.00 \$2,000.00	\$1,200.00 \$2,000.00	\$2,200.00 \$2,700.00
16	Transfer domestic water service	Eacii	\$2,300.00	\$2,300.00	\$2,000.00	\$2,000.00	\$2,700.00
10	5/8" - 1"	Each	\$550.00	\$1,600.00	\$1,500.00	\$900.00	\$1,700.00
	1.5" – 2"	Each	\$800.00	\$2,000.00	\$1,500.00	\$1,200.00	\$2,200.00
17	Relocate domestic water service						·
	5/8" - 1" 1.5" – 2"	Each	\$1,750.00	\$2,200.00	\$2,500.00	\$1,500.00	\$2,200.00
10	Discontinue domestic water service	Each	\$2,600.00	\$2,700.00	\$2,500.00	\$2,500.00	\$2,700.00
10	5/8" - 1"	Each	\$300.00	\$500.00	\$750.00	\$500.00	\$500.00
	1.5" – 2"	Each	-	\$700.00	\$750.00	\$750.00	\$750.00
19	Service connections from meter to residential structures by licensed plumber						
<u> </u>	5/8" - 1"	L.F.	\$12.00	\$40.00	\$55.00	\$18.00	\$40.00
20	1.5" – 2" Renew fire service	L.F.	\$14.00	\$50.00	\$55.00	\$20.00	\$50.00
20	6"	Each	\$2,500.00	\$7,500.00	\$5,000.00	\$5,500.00	\$8,000.00
	4"	Each	\$2,200.00	\$6,000.00	\$5,000.00	\$4,500.00	\$6,000.00
	2"	Each	\$1,800.00	\$4,500.00	\$3,800.00	\$2,500.00	\$4,000.00
21	Transfer fire service						
-	6"	Each	\$2,200.00	\$5,000.00	\$4,500.00	\$4,000.00	\$5,000.00
H	4" 2"	Each Each	\$2,000.00 \$1,600.00	\$4,000.00 \$3,000.00	\$3,500.00 \$2,500.00	\$3,000.00 \$2,000.00	\$4,000.00 \$3,000.00
22	Concrete Restoration	Lacn	ψ1,000.00	ψο,ουυ.ου	Ψ2,000.00	Ψ2,000.00	ψο,οσο.οσ
Γ	Concrete	S.F.	\$16.00	\$12.00	\$15.00	\$8.00	\$12.00
23	Pavement Restoration						
	Asphalt	S.F.	\$8.00	\$6.50	\$11.00	\$5.00	\$1.25
24	Replace driveway	0.5	¢e oo	\$7.00	\$10.00	\$5.00	\$6.00
-	Asphalt Concrete	S.F.	\$6.00 \$10.00	\$7.00 \$12.00	\$10.00 \$12.00	\$5.00 \$8.00	\$6.00 \$12.00
25	Replace existing valve with new valve	υ.г.	ψ10.00	Ψ12.00	ψ12.00	ψυ.υυ	Ψ12.00
ت	4" - 8"	Each	\$1,800.00	\$3,000.00	\$2,500.00	\$4,000.00	\$2,500.00
Ľ	12" - 16"	Each	\$4,200.00	\$4,000.00	\$4,000.00	\$6,000.00	\$3,000.00
	Preconstruction Valve Inspection	Each	\$1,500.00	\$500.00	\$500.00	\$150.00	\$500.00
	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$550.00 \$750.00	\$2,500.00	\$2,500.00	\$750.00 \$75.00	\$3,000.00
	Exchange Meter (5/8" - 1"), complete Exchange Meter (1 1/2" - 2"), complete	Each Each	\$750.00 \$5,000.00	\$500.00 \$500.00	\$500.00 \$500.00	\$75.00 \$200.00	\$500.00 \$500.00
	pholders not submitting bids: C. Squared Inc. Flynn Brothers Contracting, and Pa			ψυσο.υσ	ψυσούσου	ΨΔ00.00	ψυσυ.υυ

Planholders not submitting bids: C Squared Inc., Flynn Brothers Contracting, and Pace Contracting, LLC.