

LOUISVILLE WATER COMPANY
 Bid 17-43 / Project# 15069 / Magazine Street Area LSR
 Bid Opening Date: 3/01/2017
 Base Bid Estimate: \$219,0000 Prevailing Wage: NO

FINAL BID TAB

Buyer's Name: Renee Fromme
 Project Manager: Jamie Long

BIDDERS		Tom Brown Construction	C-Squared	TSI Construction Inc.	Basham Construction and Rental Co. Inc.
Lump Sum Base Bid:		\$158,700.00	\$162,700.00	\$163,000.00	\$189,000.00
Start / Complete Dates:		Begin work in 90 days, complete 120 days after start date.	Begin work in 30 days complete 180 days after start date	Begin Work in 30 days, complete 90 days after start date	Begin Work in 60 days, complete 180 days after start date
Bid Signed:		Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	/C.Y. \$125.00	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8" - 3/4"), complete:				
	Relocate /each	\$1,850.00	\$1,850.00	\$1,900.00	\$2,200.00
	Renew /each	\$1,650.00	\$1,650.00	\$1,800.00	\$2,000.00
	Transfer /each	\$800.00	\$1,200.00	\$900.00	\$1,800.00
	Discontinue /each	\$900.00	\$600.00	\$600.00	\$750.00
	Excavate at Property Connection only /each	\$450.00	\$500.00	\$700.00	\$100.00
3	Long water service adjustment (5/8" - 3/4"), complete:				
	Relocate /each	\$2,250.00	\$2,250.00	\$2,500.00	\$2,700.00
	Renew /each	\$2,000.00	\$2,000.00	\$2,400.00	\$2,500.00
	Transfer /each	\$800.00	\$1,200.00	\$900.00	\$2,300.00
	Discontinue /each	\$900.00	\$600.00	\$600.00	\$750.00
	Excavate at Property Connection only /each	\$450.00	\$500.00	\$700.00	\$100.00
4	Short water service adjustment (1" - 1 1/2"), complete:				
	Relocate /each	\$2,400.00	\$2,500.00	\$2,800.00	\$2,700.00
	Renew /each	\$2,250.00	\$2,100.00	\$2,700.00	\$2,500.00
	Transfer /each	\$900.00	\$1,600.00	\$1,100.00	\$2,300.00
	Discontinue /each	\$900.00	\$600.00	\$600.00	\$750.00
	Excavate at Property Connection only /each	\$450.00	\$500.00	\$700.00	\$100.00
5	Long water service adjustment (1" - 1 1/2"), complete:				
	Relocate /each	\$2,800.00	\$2,900.00	\$3,000.00	\$3,200.00
	Renew /each	\$2,600.00	\$2,500.00	\$2,800.00	\$3,000.00
	Transfer /each	\$900.00	\$1,900.00	\$1,200.00	\$2,800.00
	Discontinue /each	\$900.00	\$700.00	\$600.00	\$750.00
	Excavate at Property Connection only /each	\$450.00	\$500.00	\$700.00	\$100.00
6	Short water service adjustment (2"), complete:				
	Relocate /each	\$2,850.00	\$3,200.00	\$3,000.00	\$3,200.00
	Renew /each	\$2,650.00	\$2,800.00	\$2,800.00	\$3,000.00
	Transfer /each	\$1,000.00	\$2,200.00	\$1,200.00	\$2,800.00
	Discontinue /each	\$900.00	\$800.00	\$600.00	\$1,000.00
	Excavate at Property Connection only /each	\$450.00	\$500.00	\$700.00	\$200.00
7	Long water service adjustment (2"), complete:				
	Relocate /each	\$3,250.00	\$3,500.00	\$3,400.00	\$3,700.00
	Renew /each	\$3,000.00	\$3,200.00	\$2,800.00	\$3,500.00
	Transfer /each	\$1,000.00	\$2,200.00	\$1,500.00	\$3,300.00
	Discontinue /each	\$900.00	\$800.00	\$800.00	\$1,000.00
	Excavate at Property Connection only /each	\$450.00	\$500.00	\$700.00	\$200.00
8	Meter exchange:				
	5/8" - 3/4" /each	\$40.00	\$300.00	\$100.00	\$75.00
	1" - 1 1/2" /each	\$100.00	\$400.00	\$150.00	\$150.00
	2" /each	\$300.00	\$750.00	\$200.00	\$250.00
9	Replace existing valve with new valve:				
	4" /each	\$2,750.00	\$3,000.00	\$3,000.00	\$3,000.00
	6" /each	\$3,200.00	\$3,500.00	\$3,500.00	\$4,000.00
	8" /each	\$3,750.00	\$5,000.00	\$4,000.00	\$5,000.00
10	Milling	/s.y. \$4.80	\$10.00	\$8.00	\$12.50
11	Paving - Asphalt	/s.y. \$12.00	\$18.00	\$12.00	\$12.50
12	Milling & Paving - Asphalt	/s.y. \$16.80	\$28.00	\$22.00	\$25.00
13	Concrete Sidewalk	/s.y. \$12.00	\$80.00	\$65.00	\$85.00
14	Concrete Sidewalk (Historic-mix)	/s.y. \$108.00	\$100.00	\$90.00	\$45.00
15	Mobilization	/each \$2,000.00	\$5,000.00	\$4,500.00	\$6,000.00
16	De-mobilization	/each \$1,000.00	\$5,000.00	\$4,500.00	\$6,000.00