

LOUISVILLE WATER COMPANY  
 Bid 17-74 / Project 14636 / Roy Wilkins Avenue Area Lead Service Renewals  
 Bid Opening Date: July 19, 2017  
 Base Bid Estimate: \$495,000

**Awardee: Miller Pipeline**

Buyer's Name: Robin Heitz

Project Manager's Name: Denise Hettinger

BIDDERS		Miller Pipeline	C-Squared	Basham Construction	Excel	
<b>Lump Sum Base Bid:</b>		<b>\$402,053.81</b>	\$433,300.00	\$454,000.00	\$498,400.00	
<b>Start / Complete Dates:</b>		Begin the Work within 45 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.				
<b>Bid Signed:</b>		YES	Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		YES	Yes	Yes	Yes	
<b>Bid Bond Received:</b>		YES	Yes	Yes	Yes	
Supplementary Unit Prices		Unit				
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	<b>\$125.00</b>	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete					
	Relocate	each	<b>\$1,900.00</b>	\$1,850.00	\$1,600.00	\$1,650.00
	Renew	each	<b>\$1,700.00</b>	\$1,650.00	\$1,500.00	\$1,500.00
	Discontinue	each	<b>\$600.00</b>	\$500.00	\$1,400.00	\$1,000.00
	Excavate at Property Connection only	each	<b>\$700.00</b>	\$500.00	\$100.00	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete					
	Relocate	each	<b>\$2,200.00</b>	\$2,200.00	\$1,800.00	\$2,200.00
	Renew	each	<b>\$2,000.00</b>	\$2,000.00	\$1,700.00	\$2,000.00
	Discontinue	each	<b>\$600.00</b>	\$500.00	\$1,600.00	\$1,000.00
	Excavate at Property Connection only	each	<b>\$700.00</b>	\$500.00	\$100.00	\$500.00
4	Short water service adjustment (1"-1½"), complete					
	Relocate	each	<b>\$2,500.00</b>	\$2,500.00	\$1,800.00	\$2,500.00
	Renew	each	<b>\$2,250.00</b>	\$2,200.00	\$1,700.00	\$2,200.00
	Discontinue	each	<b>\$700.00</b>	\$600.00	\$1,400.00	\$1,000.00
	Excavate at Property Connection only	each	<b>\$700.00</b>	\$500.00	\$100.00	\$500.00
5	Long water service adjustment (1"-1½"), complete					
	Relocate	each	<b>\$2,800.00</b>	\$2,800.00	\$2,000.00	\$2,800.00
	Renew	each	<b>\$2,600.00</b>	\$2,600.00	\$1,900.00	\$2,600.00
	Discontinue	each	<b>\$700.00</b>	\$700.00	\$1,600.00	\$1,200.00
	Excavate at Property Connection only	each	<b>\$700.00</b>	\$700.00	\$100.00	\$700.00
6	Short water service adjustment (2"), complete					
	Relocate	each	<b>\$3,000.00</b>	\$3,000.00	\$2,000.00	\$3,000.00
	Renew	each	<b>\$2,800.00</b>	\$2,800.00	\$1,900.00	\$2,800.00
	Discontinue	each	<b>\$900.00</b>	\$800.00	\$1,400.00	\$1,200.00
	Excavate at Property Connection only	each	<b>\$700.00</b>	\$600.00	\$100.00	\$800.00
7	Long water service adjustment (2"), complete					
	Relocate	each	<b>\$3,300.00</b>	\$3,300.00	\$2,200.00	\$3,300.00
	Renew	each	<b>\$3,000.00</b>	\$2,800.00	\$2,100.00	\$3,000.00
	Discontinue	each	<b>\$900.00</b>	\$900.00	\$1,600.00	\$1,200.00
	Excavate at Property Connection only	each	<b>\$700.00</b>	\$700.00	\$100.00	\$800.00
8	Meter exchange					
	5/8"-3/4"	each	<b>\$200.00</b>	\$250.00	\$75.00	\$250.00
	1"-1½"	each	<b>\$300.00</b>	\$250.00	\$150.00	\$250.00
	2"	each	<b>\$400.00</b>	\$250.00	\$250.00	\$250.00
9	Replace existing valve with new valve:					
	6" or 8"	each	<b>\$3,000.00</b>	\$3,500.00	\$4,000.00	\$3,250.00
	12"	each	<b>\$5,000.00</b>	\$5,000.00	\$5,000.00	\$5,000.00
10	Milling	s.y.	<b>\$13.00</b>	\$15.00	\$13.00	\$10.00
11	Paving	s.y.	<b>\$15.00</b>	\$13.00	\$13.00	\$15.00
12	Milling & Paving - Asphalt	s.y.	<b>\$26.00</b>	\$33.00	\$26.00	\$28.00
13	Concrete sidewalk	s.y.	<b>\$65.00</b>	\$90.00	\$75.00	\$65.00
14	Concrete sidewalk (Historic - mix)	s.y.	<b>\$85.00</b>	\$110.00	\$90.00	\$110.00

Planholders not submitting bids: Tom Brown Construction, TSI Construction