

LOUISVILLE WATER COMPANY
Bid 17-87 / Project# 15139 / Oxford Place Area LSR
Bid Opening Date: 6/21/2017
Base Bid Estimate: \$261,250

Buyer's Name: Renee Fromme
 Project Manager: Denise Hettinger

FINAL BID TAB

BIDDERS		TSI Construction	C-Squared	Basham Construction(1)
Lump Sum Base Bid:		\$255,000.00	\$259,300.00	\$165,600.00
Start / Complete Dates:		Work shall begin within 45 calendar days from date of Notice to Proceed and work shall be completed within 180 calendar days from the date work is started.		
Bid Signed:		Yes	Yes	NO
Bid Bond Attached		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes

SUPPLEMENTARY UNIT PRICING

		C.Y.			
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)		\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8"- 3/4"), complete:				
	Relocate	Each	\$1,650.00	\$1,850.00	\$1,400.00
	Renew	Each	\$1,500.00	\$1,650.00	\$1,300.00
	Discontinue	Each	\$500.00	\$1,200.00	\$750.00
	Excavate at Property Connection only	Each	\$500.00	\$500.00	\$100.00
3	Long water service adjustment (5/8"- 3/4"), complete:				
	Relocate	Each	\$2,200.00	\$2,200.00	\$1,600.00
	Renew	Each	\$2,000.00	\$2,000.00	\$1,500.00
	Discontinue	Each	\$500.00	\$1,200.00	\$750.00
	Excavate at Property Connection only	Each	\$500.00	\$500.00	\$100.00
4	Short water service adjustment (1" - 1½"), complete:				
	Relocate	Each	\$2,500.00	\$2,500.00	\$1,600.00
	Renew	Each	\$2,200.00	\$2,200.00	\$1,500.00
	Discontinue	Each	\$600.00	\$1,200.00	\$750.00
	Excavate at Property Connection only	Each	\$500.00	\$600.00	\$100.00
5	Long water service adjustment (1" - 1½"), complete:				
	Relocate	Each	\$2,800.00	\$2,300.00	\$1,800.00
	Renew	Each	\$2,600.00	\$2,600.00	\$1,700.00
	Discontinue	Each	\$700.00	\$1,500.00	\$750.00
	Excavate at Property Connection only	Each	\$700.00	\$700.00	\$100.00
6	Short water service adjustment (2"), complete:				
	Relocate	Each	\$3,000.00	\$3,000.00	\$1,800.00
	Renew	Each	\$2,800.00	\$2,800.00	\$1,700.00
	Discontinue	Each	\$800.00	\$1,600.00	\$750.00
	Excavate at Property Connection only	Each	\$600.00	\$800.00	\$100.00
7	Long water service adjustment (2"), complete:				
	Relocate	Each	\$3,300.00	\$3,000.00	\$2,000.00
	Renew	Each	\$2,800.00	\$2,800.00	\$1,900.00
	Discontinue	Each	\$900.00	\$1,600.00	\$750.00
	Excavate at Property Connection only	Each	\$700.00	\$800.00	\$100.00
8	Meter exchange:				
	5/8" - 3/4"	Each	\$150.00	\$250.00	\$50.00
	1" - 1½"	Each	\$250.00	\$250.00	\$75.00
	2"	Each	\$250.00	\$250.00	\$100.00
9	Replace existing valve with new valve:				
	6" or 8"	Each	\$3,500.00	\$3,500.00	\$4,000.00
10	Install New Valve along water main				
	6" or 8"	Each	\$800.00	\$4,000.00	\$4,000.00
11	Concrete Sidewalk	S.Y.	\$75.00	\$90.00	\$60.00
12	Mobilization	Each	\$5,000.00	\$5,000.00	\$7,500.00
13	De-mobilization	Each	\$4,000.00	\$5,000.00	\$7,500.00

1 Basham Construction and Rental Co., Inc. has been disqualified and deemed non-responsive under Purchasing Procedure 17.1.1.1 (submitting a proposal without a signed Bidder's Proposal Form.