

LOUISVILLE WATER COMPANY
Bid 17-94 / Project# 15140 / N. 25th Street Area LSR
Bid Opening Date: 7/12/2017
Base Bid Estimate: \$404,500

Buyer's Name: Renee Fromme
 Project Manager: Jamie Long

BIDDERS		TSI Construction	Basham Construction	Excel Excavating	C2 Incorporated	Miller Pipeline
Lump Sum Base Bid:		\$348,500.00	\$357,000.00	\$414,000.00	\$438,800.00	\$571,161.90
Start / Complete Dates:		Work shall begin within 30 calendar days from date of Notice to Proceed and work shall be completed within 210 calendar days from the date work is started.				
Bid Signed:		Yes	Yes	Yes	Yes	Yes
Bid Bond Attached		Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
SUPPLEMENTARY UNIT PRICING						
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8" - 3/4"), complete:					
	Relocate	Each	\$1,800.00	\$1,800.00	\$1,650.00	\$1,850.00
	Renew	Each	\$1,650.00	\$1,700.00	\$1,500.00	\$1,650.00
	Transfer	Each	\$1,200.00	\$1,600.00	\$1,000.00	\$1,200.00
	Discontinue	Each	\$500.00	\$750.00	\$1,000.00	\$500.00
	Excavate at Property Connection only	Each	\$500.00	\$100.00	\$500.00	\$700.00
3	Long water service adjustment (5/8" - 3/4"), complete:					
	Relocate	Each	\$2,200.00	\$2,000.00	\$2,200.00	\$2,200.00
	Renew	Each	\$2,000.00	\$1,900.00	\$2,000.00	\$2,000.00
	Transfer	Each	\$1,200.00	\$1,800.00	\$1,200.00	\$1,200.00
	Discontinue	Each	\$500.00	\$750.00	\$1,000.00	\$500.00
	Excavate at Property Connection only	Each	\$500.00	\$100.00	\$500.00	\$700.00
4	Short water service adjustment (1" - 1 1/2"), complete:					
	Relocate	Each	\$2,500.00	\$2,000.00	\$2,500.00	\$2,500.00
	Renew	Each	\$2,200.00	\$1,900.00	\$2,200.00	\$2,200.00
	Transfer	Each	\$1,400.00	\$1,800.00	\$1,200.00	\$1,200.00
	Discontinue	Each	\$600.00	\$750.00	\$1,000.00	\$600.00
	Excavate at Property Connection only	Each	\$600.00	\$100.00	\$500.00	\$700.00
5	Long water service adjustment (1" - 1 1/2"), complete:					
	Relocate	Each	\$2,800.00	\$2,200.00	\$2,800.00	\$2,800.00
	Renew	Each	\$2,600.00	\$2,100.00	\$2,600.00	\$2,600.00
	Transfer	Each	\$1,500.00	\$2,000.00	\$1,500.00	\$1,500.00
	Discontinue	Each	\$700.00	\$750.00	\$1,200.00	\$700.00
	Excavate at Property Connection only	Each	\$700.00	\$100.00	\$700.00	\$700.00
6	Short water service adjustment (2"), complete:					
	Relocate	Each	\$3,000.00	\$2,200.00	\$3,000.00	\$3,000.00
	Renew	Each	\$2,800.00	\$2,100.00	\$2,800.00	\$2,800.00
	Transfer	Each	\$1,600.00	\$2,000.00	\$1,600.00	\$1,600.00
	Discontinue	Each	\$800.00	\$750.00	\$1,200.00	\$800.00
	Excavate at Property Connection only	Each	\$700.00	\$100.00	\$800.00	\$700.00
7	Long water service adjustment (2"), complete:					
	Relocate	Each	\$3,300.00	\$2,400.00	\$3,300.00	\$3,300.00
	Renew	Each	\$2,800.00	\$2,300.00	\$3,000.00	\$2,800.00
	Transfer	Each	\$1,800.00	\$2,200.00	\$1,800.00	\$1,800.00
	Discontinue	Each	\$900.00	\$750.00	\$1,200.00	\$900.00
	Excavate at Property Connection only	Each	\$700.00	\$100.00	\$800.00	\$700.00
8	Meter exchange:					
	5/8" - 3/4"	Each	\$150.00	\$75.00	\$250.00	\$250.00
	1" - 1 1/2"	Each	\$200.00	\$100.00	\$250.00	\$400.00
	2"	Each	\$200.00	\$200.00	\$250.00	\$500.00
9	Replace existing valve with new valve:					
	6"	Each	\$3,500.00	\$4,000.00	\$3,000.00	\$3,000.00
	8"	Each	\$4,000.00	\$5,000.00	\$3,500.00	\$3,000.00
	12"	Each	\$5,000.00	\$6,000.00	\$5,000.00	\$5,000.00
10	Milling	S.Y.	\$10.00	\$13.00	\$10.00	\$15.00
11	Paving - Asphalt	S.Y.	\$13.00	\$13.00	\$15.00	\$18.00
12	Milling & Paving - Asphalt	S.Y.	\$28.00	\$26.00	\$28.00	\$33.00
13	Concrete Sidewalk	S.Y.	\$65.00	\$65.00	\$65.00	\$90.00
14	Concrete Sidewalk (Historic-mix)	S.Y.	\$75.00	\$80.00	\$110.00	\$110.00
15	Mobilization	Each	\$5,000.00	\$7,500.00	\$5,000.00	\$5,000.00
16	De-mobilization	Each	\$3,000.00	\$7,500.00	\$5,000.00	\$5,000.00