

LOUISVILLE WATER COMPANY
 Bid 18-07 / Project 15296 / Forrest Street Area Lead Service Renewals
 Bid Opening Date: 2/14/2018
 Base Bid Estimate: \$570,000

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Jamie Long

| BIDDERS | | Basham Construction & Rental Co., Inc. | Tom Brown Construction | C Squared, Inc. | Miller Pipeline | |
|---|--|--|------------------------|-----------------|-----------------|------------|
| Lump Sum Base Bid: | | \$495,000.00 | \$499,999.00 | \$515,000.00 | \$585,612.00 | |
| Start / Complete Dates: | | Begin the Work within 30 calendar days after Company issues the Notice to Proceed and all service renewal work shall be completed and placed in service within 150 calendar days of the Notice to Proceed. | | | | |
| Bid Signed: | | Yes | Yes | Yes | Yes | |
| Bid Bond Received: | | Yes | Yes | Yes | Yes | |
| Good Faith Effort Documents Submitted: | | Yes | Yes | Yes | Yes | |
| Supplementary Unit Prices | | Unit | | | | |
| 1 | Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | C.Y. | \$125.00 | \$125.00 | \$125.00 | \$125.00 |
| 2 | Short water service adjustment (5/8"-3/4"), complete | | | | | |
| | Relocate | each | \$1,900.00 | \$2,000.00 | \$2,500.00 | \$2,300.00 |
| | Renew | each | \$1,800.00 | \$1,850.00 | \$2,000.00 | \$2,100.00 |
| | Transfer | each | \$1,600.00 | \$900.00 | \$1,500.00 | \$1,700.00 |
| | Discontinue | each | \$1,000.00 | \$900.00 | \$500.00 | \$1,000.00 |
| | Excavate at Property Connection only | each | \$100.00 | \$500.00 | \$500.00 | \$700.00 |
| 3 | Long water service adjustment (5/8"-3/4"), complete | | | | | |
| | Relocate | each | \$2,100.00 | \$2,500.00 | \$2,800.00 | \$2,600.00 |
| | Renew | each | \$2,000.00 | \$2,250.00 | \$2,100.00 | \$2,400.00 |
| | Transfer | each | \$1,800.00 | \$900.00 | \$1,500.00 | \$1,800.00 |
| | Discontinue | each | \$1,000.00 | \$900.00 | \$500.00 | \$1,000.00 |
| | Excavate at Property Connection only | each | \$100.00 | \$500.00 | \$500.00 | \$700.00 |
| 4 | Short water service adjustment (1"-1 1/2"), complete | | | | | |
| | Relocate | each | \$2,100.00 | \$2,750.00 | \$3,000.00 | \$3,000.00 |
| | Renew | each | \$2,000.00 | \$2,500.00 | \$2,400.00 | \$2,800.00 |
| | Transfer | each | \$1,800.00 | \$1,000.00 | \$1,600.00 | \$2,000.00 |
| | Discontinue | each | \$1,000.00 | \$1,000.00 | \$500.00 | \$1,200.00 |
| | Excavate at Property Connection only | each | \$100.00 | \$500.00 | \$500.00 | \$900.00 |
| 5 | Long water service adjustment (1"-1 1/2"), complete | | | | | |
| | Relocate | each | \$2,300.00 | \$3,200.00 | \$3,300.00 | \$3,200.00 |
| | Renew | each | \$2,200.00 | \$3,000.00 | \$2,600.00 | \$3,000.00 |
| | Transfer | each | \$2,000.00 | \$1,000.00 | \$1,600.00 | \$2,300.00 |
| | Discontinue | each | \$1,000.00 | \$1,000.00 | \$500.00 | \$1,200.00 |
| | Excavate at Property Connection only | each | \$100.00 | \$500.00 | \$500.00 | \$900.00 |
| 6 | Short water service adjustment (2"), complete | | | | | |
| | Relocate | each | \$2,300.00 | \$3,000.00 | \$3,800.00 | \$3,200.00 |
| | Renew | each | \$2,200.00 | \$2,800.00 | \$2,600.00 | \$3,200.00 |
| | Transfer | each | \$2,000.00 | \$1,000.00 | \$1,600.00 | \$2,500.00 |
| | Discontinue | each | \$1,000.00 | \$900.00 | \$500.00 | \$1,200.00 |
| | Excavate at Property Connection only | each | \$100.00 | \$500.00 | \$500.00 | \$900.00 |
| 7 | Long water service adjustment (2"), complete | | | | | |
| | Relocate | each | \$2,500.00 | \$3,500.00 | \$3,800.00 | \$3,500.00 |
| | Renew | each | \$2,400.00 | \$3,250.00 | \$2,800.00 | \$3,300.00 |
| | Transfer | each | \$2,200.00 | \$1,000.00 | \$1,800.00 | \$2,500.00 |
| | Discontinue | each | \$1,000.00 | \$900.00 | \$800.00 | \$1,200.00 |
| | Excavate at Property Connection only | each | \$100.00 | \$500.00 | \$800.00 | \$900.00 |
| 8 | Meter Exchange | | | | | |
| | 5/8" - 3/4" | each | \$75.00 | \$60.00 | \$400.00 | \$250.00 |
| | 1" - 1 1/2" | each | \$150.00 | \$100.00 | \$600.00 | \$350.00 |
| | 2" | each | \$250.00 | \$150.00 | \$800.00 | \$450.00 |
| 9 | Replace existing valve with new valve | | | | | |
| | 4" | each | \$4,000.00 | \$3,000.00 | \$3,000.00 | \$3,500.00 |
| | 6" | each | \$4,500.00 | \$3,250.00 | \$3,000.00 | \$4,000.00 |
| | 8" | each | \$5,000.00 | \$3,750.00 | \$4,000.00 | \$5,000.00 |
| | 12" | each | \$5,500.00 | \$4,000.00 | \$6,000.00 | \$6,000.00 |
| 10 | Milling | s.y. | \$8.00 | \$9.00 | \$12.00 | \$15.00 |
| 11 | Paving - Asphalt | s.y. | \$22.00 | \$14.00 | \$25.00 | \$20.00 |
| 12 | Milling & Paving - Asphalt | s.y. | \$30.00 | \$23.00 | \$37.00 | \$35.00 |
| 13 | Concrete Sidewalk | s.y. | \$75.00 | \$80.00 | \$90.00 | \$100.00 |
| 14 | Concrete Sidewalk (Historic-mix) | s.y. | \$90.00 | \$100.00 | \$100.00 | \$120.00 |
| 15 | Mobilization | each | \$5,000.00 | \$5,000.00 | \$6,000.00 | \$5,000.00 |
| 16 | De-mobilization | each | \$5,000.00 | \$2,000.00 | \$6,000.00 | \$5,000.00 |

Planholders not submitting a bid: Seven Seas Construction