

LOUISVILLE WATER COMPANY
Bid 19-06 / Project 15379 / 14009 Fairway Lane Water Main Relocation Project
Bid Opening Date: 1/30/2019
Base Bid Estimate: \$95,000

Buyer's Name: Terri Conner

Project Manager's Name: Jamie Long

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		S-Walk Inc. dba Seven Seas Construction (CMBE)	Todd Johnson Contracting, Inc.	MAC Construction and Excavating Inc.	Tom Brown Construction Co.	Basham Construction & Rental Co., Inc.	Trico Energy, LLC	C Squared, Inc.
Lump Sum Base Bid:		\$44,300.00	\$58,332.00	\$58,776.00	\$86,638.00	\$96,000.00	\$106,537.00	\$118,800.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 120 calendar days from the date the Work is started.						
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	No	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit						
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 12" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:							
	In Pavement	L.F.	\$140.00	\$239.39	\$140.00	\$150.00	\$105.00	\$140.00
	In Lawn	L.F.	\$130.00	\$149.49	\$120.00	\$112.00	\$90.00	\$120.00
3	Install 12" PVC, complete:							
	In Pavement	L.F.	\$140.00	\$230.00	\$140.00	\$150.00	\$95.00	\$140.00
	In Lawn	L.F.	\$130.00	\$140.00	\$120.00	\$112.00	\$80.00	\$120.00
4	Fire hydrant installation (short), complete	each	\$2,500.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,000.00
5	Fire hydrant installation (long), complete	each	\$3,000.00	\$5,500.00	\$3,000.00	\$5,000.00	\$4,000.00	\$3,000.00
6	Short water service adjustment (5/8"-3/4"), complete							
	Relocate	each	\$1,750.00	\$2,300.00	\$2,200.00	\$1,200.00	\$1,500.00	\$2,200.00
	Renew	each	\$1,750.00	\$2,300.00	\$2,200.00	\$900.00	\$850.00	\$2,200.00
	Transfer	each	\$1,750.00	\$1,800.00	\$1,700.00	\$500.00	\$750.00	\$1,700.00
	Discontinue	each	\$1,000.00	\$1,500.00	\$500.00	\$500.00	\$750.00	\$500.00
7	Long water service adjustment (5/8"-3/4"), complete							
	Relocate	each	\$2,000.00	\$3,000.00	\$2,200.00	\$1,500.00	\$1,800.00	\$2,200.00
	Renew	each	\$2,000.00	\$3,000.00	\$2,200.00	\$1,200.00	\$1,500.00	\$2,200.00
	Transfer	each	\$2,000.00	\$3,800.00	\$1,700.00	\$800.00	\$750.00	\$1,700.00
	Discontinue	each	\$1,000.00	\$1,500.00	\$500.00	\$500.00	\$750.00	\$500.00
8	Meter Exchange							
	5/8" - 3/4"	each	\$125.00	\$300.00	\$500.00	\$100.00	\$50.00	\$400.00
9	Replace existing valve with new valve							
	12"	each	\$7,500.00	\$2,500.00	\$6,000.00	\$4,000.00	\$4,000.00	\$6,000.00
10	Install new valve along water main							
	12"	each	\$8,500.00	\$4,500.00	\$3,000.00	\$1,800.00	\$1,000.00	\$6,000.00
11	Mobilization	each	\$3,500.00	\$8,000.00	\$10,000.00	\$5,198.28	\$2,500.00	\$10,000.00
12	De-mobilization	each	\$3,500.00	\$2,000.00	\$5,000.00	\$1,732.76	\$2,000.00	\$5,000.00