

LOUISVILLE WATER COMPANY
Bid 20-13 / Project 15627 / Minor Lane Area Water Main Replacement Project
Bid Opening Date: 2/19/2020
Base Bid Estimate: \$1,200,910

Recommended Awardee:
Buyer's Name: Renee Fromme
Project Manager's Name: Jamie Long

BIDDERS		Louisville Paving Inc.	Seven Seas Construction (CMBE)	Excel Excavating, Inc.	Basham Construction & Rental Co.	Garney Companies Inc.	MAC Construction & Excavating, Inc.	C-Squared
Lump Sum Base Bid:		\$982,296.07	\$989,000.00	\$990,000.00	\$1,020,000.00	\$1,026,162.00	\$1,186,501.00	\$1,188,900.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.						
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit						
1	Extra rock excavation by mechanical means outside the scope of work shown on the plans and specification. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	6" Pressure Class 500 ductile iron pipe (non-restrained joint),							
	In Pavement	LF	\$125.00	\$95.00	\$110.00	\$90.00	\$130.00	\$175.00
	In Lawn	LF	\$115.00	\$85.00	\$100.00	\$80.00	\$110.00	\$125.00
3	6" Pressure Class 500 ductile iron pipe (restrained joint),							
	In Pavement	LF	\$131.00	\$145.00	\$125.00	\$105.00	\$140.00	\$190.00
	In Lawn	LF	\$121.00	\$135.00	\$110.00	\$95.00	\$120.00	\$140.00
4	6" DR-18 C900 PVC pipe, complete:							
	In Pavement	LF	\$106.00	\$110.00	\$90.00	\$80.00	\$120.00	\$160.00
	In Lawn	LF	\$97.00	\$90.00	\$80.00	\$70.00	\$100.00	\$110.00
5	12" steel casing pipe	LF	\$80.00	\$400.00	\$600.00	\$250.00	\$700.00	\$150.00
6	Fire hydrant (short), complete	Each	\$5,200.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$6,000.00
7	Fire hydrant (long), complete	Each	\$7,080.00	\$7,000.00	\$7,500.00	\$7,500.00	\$7,500.00	\$8,000.00
8	Short water service adjustment (5/8" - 3/4"), complete:							
	Relocate	Each	\$2,000.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,500.00	\$4,000.00
	Renew	Each	\$1,800.00	\$2,500.00	\$2,800.00	\$1,800.00	\$2,500.00	\$3,500.00
	Transfer	Each	\$1,500.00	\$2,000.00	\$2,500.00	\$1,200.00	\$2,000.00	\$2,500.00
	Discontinue	Each	\$750.00	\$750.00	\$500.00	\$750.00	\$800.00	\$750.00
	Tailpiece Renewal Only	Each	\$450.00	\$1,200.00	\$500.00	\$600.00	\$1,000.00	\$2,000.00
9	Long water service adjustment (5/8" - 3/4"), Complete							
	Relocate	Each	\$2,300.00	\$3,200.00	\$2,800.00	\$2,800.00	\$3,200.00	\$4,500.00
	Renew	Each	\$2,200.00	\$3,200.00	\$4,000.00	\$2,500.00	\$3,200.00	\$4,000.00
	Transfer	Each	\$1,800.00	\$2,800.00	\$3,000.00	\$1,200.00	\$2,700.00	\$2,500.00
	Discontinue	Each	\$750.00	\$750.00	\$500.00	\$750.00	\$800.00	\$750.00
	Tailpiece Renewal Only	Each	\$450.00	\$1,200.00	\$500.00	\$600.00	\$1,000.00	\$2,000.00
10	Short water service adjustment (1" - 1 1/2"), complete:							
	Relocate	Each	\$2,400.00	\$3,000.00	\$2,700.00	\$2,800.00	\$3,000.00	\$4,500.00
	Renew	Each	\$2,200.00	\$300.00	\$3,000.00	\$2,500.00	\$3,000.00	\$4,000.00
	Transfer	Each	\$1,800.00	\$2,700.00	\$2,800.00	\$1,800.00	\$2,500.00	\$2,500.00
	Discontinue	Each	\$850.00	\$1,500.00	\$500.00	\$750.00	\$800.00	\$750.00
	Tailpiece Renewal Only	Each	\$500.00	\$1,500.00	\$500.00	\$1,000.00	\$1,200.00	\$2,000.00
11	Long water service adjustment (1" - 1 1/2"), complete:							
	Relocate	Each	\$2,800.00	\$4,000.00	\$3,000.00	\$3,000.00	\$4,000.00	\$5,000.00
	Renew	Each	\$2,600.00	\$4,000.00	\$4,500.00	\$2,800.00	\$4,000.00	\$4,500.00
	Transfer	Each	\$2,000.00	\$3,700.00	\$3,500.00	\$2,500.00	\$3,500.00	\$3,800.00
	Discontinue	Each	\$850.00	\$1,500.00	\$500.00	\$750.00	\$800.00	\$750.00
	Tailpiece Renewal Only	Each	\$500.00	\$1,500.00	\$500.00	\$1,000.00	\$1,200.00	\$2,000.00
12	Long water service adjustment (4"), complete:							
	Relocate	Each	\$9,000.00	\$7,500.00	\$5,500.00	\$15,000.00	\$10,500.00	\$9,000.00
	Renew	Each	\$7,000.00	\$7,500.00	\$7,000.00	\$8,500.00	\$10,500.00	\$7,500.00
	Transfer	Each	\$5,000.00	\$6,800.00	\$6,500.00	\$6,000.00	\$10,000.00	\$6,500.00
	Discontinue	Each	\$1,500.00	\$2,500.00	\$900.00	\$2,000.00	\$1,500.00	\$3,000.00
	Tailpiece Renewal Only	Each	\$1,200.00	\$3,000.00	\$900.00	\$2,500.00	\$2,000.00	\$3,500.00
13	Meter Exchange							
	5/8" - 3/4"	Each	\$500.00	\$200.00	\$500.00	\$150.00	\$500.00	\$400.00
	1" - 1 1/2"	Each	\$500.00	\$250.00	\$500.00	\$300.00	\$600.00	\$500.00
	4"	Each	\$750.00	\$1,500.00	\$1,000.00	\$2,000.00	\$2,500.00	\$1,200.00
14	Meter Vault Replacement (including new frame & cover)	Each	\$950.00	\$600.00	\$7,500.00	\$650.00	\$800.00	\$500.00
15	Replace existing valve with new valve:							
	6"	Each	\$3,600.00	\$6,000.00	\$2,500.00	\$2,500.00	\$5,000.00	\$1,500.00
	12"	Each	\$4,600.00	\$7,000.00	\$5,000.00	\$5,500.00	\$7,000.00	\$3,000.00
16	New Valve While installing water main:							
	6"	Each	\$2,200.00	\$2,800.00	\$1,600.00	\$1,200.00	\$3,000.00	\$1,200.00
	12"	Each	\$3,200.00	\$5,000.00	\$2,500.00	\$3,500.00	\$5,000.00	\$2,800.00
17	2" Blow-off Assembly	Each	\$1,900.00	\$2,500.00	\$2,800.00	\$2,500.00	\$2,500.00	\$2,300.00
18	Milling - Shphalt or Concrete	SY	\$10.00	\$8.00	\$2.40	\$8.00	\$8.00	\$7.50
19	Paving - Asphalt	SY	\$14.00	\$12.00	\$10.00	\$35.00	\$12.00	\$9.00
20	Concrete Roadway	SY	\$92.00	\$125.00	\$200.00	\$85.00	\$125.00	\$150.00
21	12" Concrete Cap	SF	\$12.00	\$12.00	\$10.00	\$12.00	\$12.00	\$20.00
22	Erosion Control Fabric	SY	\$2.50	\$3.50	\$2.00	\$4.00	\$3.00	\$5.00
23	Mobilization	Each	\$3,000.00	\$3,500.00	\$5,500.00	\$5,000.00	\$5,000.00	\$7,500.00
24	De-Mobilization	Each	\$3,000.00	\$3,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$5,000.00