

LOUISVILLE WATER COMPANY
Bid 21-09 / Project 16105 / Stonestreet Road Area Water Main Replacement Project
Bid Opening Date: 2/24/2021
Base Bid Estimate: \$443,000

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Excel Excavating	S-Walk Inc. dba Seven Seas Construction (CMBE)	Basham Construction & Rental Co., Inc.	Southern Pipeline Construction Co., Inc.	MAC Construction & Excavating Inc.	Cleary Construction Inc.
Lump Sum Base Bid:		\$355,599.00	\$374,705.00	\$381,000.00	\$394,000.00	\$442,563.00	\$595,190.00
Start / Complete Dates:		Begin the Work within 60 calendar days after the Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.					
Acknowledge Receipt of Addendum #1 #2:		Yes	Yes	Yes	Yes	Yes	Yes
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices							
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$126.00
2	Install 6" diameter P.V.C. water main, complete (traditional trenching)						
	In Pavement	L.F.	\$90.00	\$90.00	\$75.00	\$110.00	\$195.00
	In Lawn	L.F.	\$80.00	\$80.00	\$70.00	\$90.00	\$163.00
3	Install 6" diameter ductile iron water main, complete (traditional trenching)						
	In Pavement	L.F.	\$150.00	\$100.00	\$85.00	\$120.00	\$206.00
	In Lawn	L.F.	\$130.00	\$90.00	\$80.00	\$100.00	\$173.00
4	Install 4" diameter P.V.C. water main, complete (traditional trenching)						
	In Pavement	L.F.	\$80.00	\$80.00	\$65.00	\$100.00	\$173.00
	In Lawn	L.F.	\$70.00	\$70.00	\$60.00	\$80.00	\$157.00
5	Install 4" diameter ductile iron water main, complete (traditional trenching)						
	In Pavement	L.F.	\$90.00	\$90.00	\$75.00	\$110.00	\$184.00
	In Lawn	L.F.	\$80.00	\$80.00	\$70.00	\$90.00	\$168.00
6	Supply and Install 6" tie in	each	\$6,500.00	\$4,500.00	\$8,000.00	\$5,000.00	\$6,487.00
7	Supply and Install 4" and smaller tie in	each	\$5,000.00	\$4,000.00	\$7,500.00	\$4,500.00	\$5,406.00
8	Fire hydrant installation (short), complete	each	\$5,000.00	\$5,000.00	\$6,800.00	\$5,500.00	\$5,406.00
9	Fire hydrant installation (long), complete	each	\$7,500.00	\$7,000.00	\$7,500.00	\$7,500.00	\$10,811.00
10	Short water service adjustment (5/8" - 3/4"), complete:						
	Relocate	each	\$2,500.00	\$2,000.00	\$850.00	\$2,500.00	\$1,622.00
	Renew	each	\$2,800.00	\$1,500.00	\$800.00	\$2,500.00	\$1,514.00
	Transfer	each	\$2,500.00	\$1,500.00	\$750.00	\$1,200.00	\$1,406.00
	Discontinue	each	\$500.00	\$750.00	\$650.00	\$250.00	\$1,082.00
11	Long water service adjustment (5/8" - 3/4"), complete:						
	Relocate	each	\$2,800.00	\$3,000.00	\$1,100.00	\$3,200.00	\$2,703.00
	Renew	each	\$4,000.00	\$2,500.00	\$1,000.00	\$3,200.00	\$2,595.00
	Transfer	each	\$3,000.00	\$2,500.00	\$900.00	\$1,500.00	\$2,487.00
	Discontinue	each	\$500.00	\$750.00	\$650.00	\$250.00	\$1,082.00
12	Short water service adjustment (1" - 1.5"), complete:						
	Relocate	each	\$2,700.00	\$3,000.00	\$1,200.00	\$3,500.00	\$1,946.00
	Renew	each	\$3,000.00	\$3,000.00	\$1,200.00	\$3,500.00	\$1,838.00
	Transfer	each	\$2,800.00	\$1,800.00	\$1,000.00	\$2,000.00	\$1,730.00
	Discontinue	each	\$500.00	\$750.00	\$800.00	\$300.00	\$1,298.00
13	Long water service adjustment (1" - 1.5"), complete:						
	Relocate	each	\$3,000.00	\$4,000.00	\$1,800.00	\$4,500.00	\$4,100.00
	Renew	each	\$4,500.00	\$3,500.00	\$1,700.00	\$4,500.00	\$2,919.00
	Transfer	each	\$3,500.00	\$2,000.00	\$1,000.00	\$2,000.00	\$2,811.00
	Discontinue	each	\$500.00	\$750.00	\$800.00	\$300.00	\$1,298.00
14	Service Connections from meter to residential structures by licensed plumber						
	5/8" - 1"	L.F.	\$100.00	\$70.00	\$10.00	\$55.00	\$16.30
	1.5" - 2"	L.F.	\$150.00	\$90.00	\$20.00	\$65.00	\$21.70
15	Concrete Restoration						
	Concrete	S.F.	\$15.00	\$12.00	\$12.00	\$12.50	\$16.30
16	Pavement Restoration						
	Mill and Pave - Asphalt	S.F.	\$35.00	\$3.00	\$10.00	\$5.00	\$6.50
17	Replace driveway						
	Asphalt	S.F.	\$10.00	\$10.00	\$9.00	\$20.00	\$6.50
	Concrete	S.F.	\$15.00	\$12.00	\$12.00	\$13.00	\$16.30
18	Concrete Sidewalk (Historic Mix)	S.F.	\$100.00	\$13.00	\$14.00	\$16.00	\$32.50
19	Replace existing valve with new valve						
	4" - 8"	each	\$5,000.00	\$5,000.00	\$4,000.00	\$5,000.00	\$8,649.00
	12" - 16"	each	\$8,000.00	\$8,000.00	\$15,000.00	\$10,000.00	\$21,622.00
20	New valve installation along new main						
	4" - 8"	each	\$4,000.00	\$4,500.00	\$3,000.00	\$3,500.00	\$3,244.00
	12" - 16"	each	\$7,000.00	\$8,500.00	\$12,000.00	\$9,500.00	\$12,973.00
21	Preconstruction Valve Inspection	each	\$2,500.00	\$500.00	\$750.00	\$500.00	\$1,622.00
22	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each	\$2,500.00	\$3,500.00	\$1,000.00	\$3,500.00	\$8,649.00