

**LOUISVILLE WATER COMPANY**  
**Bid 21-88 / Project 15631 / 6107 Strawberry Lane Water Main Replacement Project**  
**Bid Opening Date: 7/14/2021**  
**Base Bid Estimate: \$143,000**

Buyer's Name: Terri Young

Project Manager's Name: Shanaka Winters

If bid is listed as "under review" see LWC Bid Results webpage for further information.

<b>BIDDERS</b>		<b>Basham Construction &amp; Rental Co., Inc.,</b>	
<b>Lump Sum Base Bid:</b>		<b>\$227,000.00</b>	
<b>Start / Complete Dates:</b>		<b>Begin the Work within 60 calendar days after the Company issues the Notice to Proceed and to complete the Work within 150 calendar days from the date the Work is started.</b>	
<b>Acknowledge Receipt of Addendum #1:</b>		Yes	
<b>Bid Signed:</b>		Yes	
<b>Bid Bond Received:</b>		Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	
<b>Subcontractors performing Specialty items of Work:</b>			
<b>12" - 36" Boring:</b>		<b>R and J Horizontal Boring, LLC</b>	
<b>Supplementary Unit Prices</b>		<b>Unit</b>	
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	<b>\$125.00</b>
2	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete		
	In pavement	L.F.	<b>\$160.00</b>
	In lawn	L.F.	<b>\$150.00</b>
3	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete		
	In pavement	L.F.	<b>\$175.00</b>
	In lawn	L.F.	<b>\$160.00</b>
4	Furnish and Install 1/2-inch thick 24" steel casing pipe (bore and jack) with 12" PC-350 ductile iron pipe (restrained joint), complete	L.F.	<b>\$800.00</b>
5	Furnish and install 6" fire hydrant, complete		
	Short	each	<b>\$7,000.00</b>
	Long	each	<b>\$8,000.00</b>
6	Preconstruction valve inspection	each	<b>\$500.00</b>
7	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each	<b>\$1,200.00</b>
8	Replace existing valve with new valve (Valve Furnished by CONTRACTOR)		
	4"	each	<b>\$3,000.00</b>
	6"	each	<b>\$3,500.00</b>
	8"	each	<b>\$4,000.00</b>
	12"	each	<b>\$7,500.00</b>
	16"	each	<b>\$15,000.00</b>
9	Furnish and Install new valve along new main		
	4"	each	<b>\$1,500.00</b>
	6"	each	<b>\$1,800.00</b>
	8"	each	<b>\$2,500.00</b>
	12"	each	<b>\$6,000.00</b>
	16"	each	<b>\$10,000.00</b>
10	Furnish and Install 1" Automatic Air Valve	each	<b>\$4,000.00</b>
11	Milling - Asphalt	S.Y.	<b>\$8.00</b>
12	Paving - Asphalt	S.Y.	<b>\$16.00</b>
13	Concrete Restoration - 12" Concrete Cap	S.F.	<b>\$14.00</b>
14	Mobilization	each	<b>\$3,500.00</b>
15	De-mobilization	each	<b>\$3,000.00</b>
16	Traffic Control Using Sworn Officers	day	<b>\$1,560.00</b>
17	Traffic Control Using Mobile Traffic Light	day	<b>\$75.00</b>
<b>Additional Supplementary Unit Prices</b>		<b>Unit</b>	
1	Foreman	hour	<b>\$70.00</b>
	Laborer	hour	<b>\$60.00</b>
	Truck Driver	hour	<b>\$58.00</b>
	Operator	hour	<b>\$65.00</b>
2	Dump Truck	hour	<b>\$95.00</b>
	Backhoe	hour	<b>\$100.00</b>
	Loader	hour	<b>\$90.00</b>
	Hoe Ram	hour	<b>\$100.00</b>
	Pick-up Truck	hour	<b>\$35.00</b>
	Excavator	hour	<b>\$125.00</b>
	Skid Steer	hour	<b>\$85.00</b>
	Rosco Broom	hour	<b>\$75.00</b>
	Flat Bed Truck	hour	<b>\$80.00</b>
3	Flowable Fill	C.Y.	<b>\$400.00</b>
	Bedding Material	C.Y.	<b>\$55.00</b>
	Rock Backfill	C.Y.	<b>\$50.00</b>
4	Sod Restoration	S.Y.	<b>\$12.00</b>
	Fencing Restoration	L.F.	<b>\$35.00</b>