

LOUISVILLE WATER COMPANY

21-08 / Project 15438 / SW Jefferson County Improvements - Lower Hunters Trace 20" Transmission Project

Bid Opening Date: 2/24/2021

Base Bid Estimate: \$ 1,485,525

Project Manager's Name: Joseph Bentley

BIDDERS		Basham Construction & Rental Co., Inc.	/MAC Construction & Excavating, Inc.	Cleary Construction	
Lump Sum Base Bid:		\$2,300,000.00	\$2,363,000.00	\$2,556,406.00	
Start / Complete Dates:		Begin the Work within 60 calendar days after Company issues the Notice to Proceed and to complete the Work within 240 calendar days from the date the Work is started.			
Bid Signed:		Yes	Yes	Yes	
Acknowledge Addendum 1-3		Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	
Supplementary Unit Prices		Unit			
1	Rock Excavation by blasting. (\$60 per cubic yard, maximum) The Company shall pay a maximum of \$60 per cubic yard of rock removed by means of blasting.	CY	\$60.00	\$60.00	\$60.00
2	Rock Excavation by mechanical means. (\$125 per cubic yard, maximum). The Company shall pay a maximum of \$125 per cubic yard of rock removed by mechanical means.		\$125.00	\$125.00	\$125.00
3	Furnish and Install new valve along main - 20"	EA	\$28,000.00	\$25,000.00	\$29,000.00
4	Furnish and Install new 6" fire hydrant along main	EA	\$8,000.00	\$5,500.00	\$6,000.00
5	Furnish and Install 2" flushing connection, complete	EA	\$2,000.00	\$3,500.00	\$5,000.00
6	Furnish and Install 2" automatic air valve, complete	EA	\$7,500.00	\$5,000.00	\$5,000.00