

**LOUISVILLE WATER COMPANY**  
**Bid 21-119 / Project 16235 / Sylvania Road Area Water Main Replacement Project**  
**Bid Opening Date: 10/27/2021**  
**Base Bid Estimate: \$1,307,000**

**Awardee: C Squared Inc.**

**Buyer's Name:** Terri Young

**Project Manager's Name:** Andy Williams

BIDDERS		C Squared Inc.	Basham Construction & Rental Co., Inc.	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)	Allterrain Paving & Construction (CWBE & LWC SBE)	Cleary Construction Inc	Louisville Paving Company, Inc.	MAC Construction & Excavating, Inc.
<b>Lump Sum Base Bid:</b>		<b>\$1,245,000.00</b>	\$1,419,000.00	\$1,549,338.40	\$1,598,500.00	\$1,677,000.00	\$1,698,000.00	\$1,852,000.00
<b>Start / Complete Dates:</b>		Begin the Work on or after January 1, 2022 and to complete the Work by November 11, 2022.						
<b>Acknowledge Receipt of Addendum #1 &amp; #2:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit						
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete							
	In pavement	L.F.	\$90.00	\$90.00	\$110.00	\$110.00	\$200.00	\$95.00
	In sideway	L.F.	\$110.00	\$100.00	\$110.00	\$110.00	\$200.00	\$95.00
	In lawn	L.F.	\$75.00	\$80.00	\$100.00	\$90.00	\$120.00	\$80.00
4	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete							
	In pavement	L.F.	\$100.00	\$100.00	\$125.00	\$115.00	\$205.00	\$100.00
	In sideway	L.F.	\$120.00	\$110.00	\$125.00	\$115.00	\$205.00	\$110.00
	In lawn	L.F.	\$85.00	\$90.00	\$115.00	\$95.00	\$125.00	\$90.00
5	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete							
	In pavement	L.F.	\$120.00	\$125.00	\$180.00	\$150.00	\$210.00	\$125.00
	In sideway	L.F.	\$140.00	\$130.00	\$170.00	\$150.00	\$210.00	\$125.00
	In lawn	L.F.	\$105.00	\$110.00	\$160.00	\$130.00	\$140.00	\$110.00
6	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete							
	In pavement	L.F.	\$125.00	\$125.00	\$140.00	\$120.00	\$210.00	\$120.00
	In sideway	L.F.	\$145.00	\$135.00	\$130.00	\$120.00	\$210.00	\$120.00
	In lawn	L.F.	\$105.00	\$110.00	\$120.00	\$100.00	\$140.00	\$100.00
7	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete							
	In pavement	L.F.	\$140.00	\$150.00	\$175.00	\$160.00	\$215.00	\$140.00
	In sideway	L.F.	\$160.00	\$155.00	\$165.00	\$160.00	\$215.00	\$140.00
	In lawn	L.F.	\$120.00	\$140.00	\$155.00	\$165.00	\$150.00	\$125.00
8	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete							
	Relocate	each	\$4,500.00	\$2,000.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,200.00
	Renew	each	\$3,800.00	\$1,800.00	\$2,500.00	\$2,500.00	\$6,500.00	\$3,800.00
	Transfer	each	\$3,000.00	\$1,200.00	\$2,000.00	\$2,000.00	\$2,000.00	\$3,800.00
	Discontinue	each	\$500.00	\$1,000.00	\$750.00	\$500.00	\$1,200.00	\$900.00
9	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete							
	Relocate	each	\$5,300.00	\$3,000.00	\$3,000.00	\$3,200.00	\$3,000.00	\$2,700.00
	Renew	each	\$4,400.00	\$2,500.00	\$3,000.00	\$3,200.00	\$8,000.00	\$2,300.00
	Transfer	each	\$3,600.00	\$1,200.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,000.00
	Discontinue	each	\$500.00	\$1,000.00	\$750.00	\$500.00	\$1,200.00	\$800.00
10	Furnish and install 6" fire hydrant, complete							
	Short	each	\$7,500.00	\$8,000.00	\$7,500.00	\$6,000.00	\$7,500.00	\$7,000.00
	Long	each	\$9,500.00	\$9,000.00	\$9,500.00	\$8,500.00	\$9,000.00	\$8,500.00
11	Preconstruction valve inspection	each	\$200.00	\$1,000.00	\$500.00	\$650.00	\$1,000.00	\$1,000.00
12	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each	\$1,000.00	\$1,500.00	\$2,000.00	\$3,500.00	\$3,500.00	\$2,200.00
13	Replace existing valve with new valve (Valve Furnished by CONTRACTOR)							
	4"	each	\$2,200.00	\$3,000.00	\$3,500.00	\$4,000.00	\$4,000.00	\$3,500.00
	6"	each	\$3,200.00	\$3,500.00	\$4,500.00	\$5,000.00	\$4,500.00	\$4,500.00
	8"	each	\$4,800.00	\$4,000.00	\$6,000.00	\$6,500.00	\$5,000.00	\$6,000.00
14	Furnish and Install new valve along new main							
	4"	each	\$2,200.00	\$1,500.00	\$2,500.00	\$2,000.00	\$2,500.00	\$3,000.00
	6"	each	\$3,200.00	\$1,800.00	\$3,000.00	\$4,000.00	\$3,000.00	\$3,800.00
	8"	each	\$4,800.00	\$2,000.00	\$4,000.00	\$5,500.00	\$3,500.00	\$4,700.00
15	Milling - Asphalt	S.Y.	\$35.00	\$8.00	\$12.00	\$8.00	\$8.00	\$8.00
16	Paving - Asphalt	S.Y.	\$45.00	\$15.00	\$19.00	\$12.00	\$60.00	\$14.50
17	Concrete Sidewalk – Historical Mix	S.Y.	\$180.00	\$115.00	\$135.00	\$125.00	\$135.00	\$115.00
18	Concrete Sidewalk	S.Y.	\$150.00	\$95.00	\$110.00	\$105.00	\$110.00	\$100.00
19	Mobilization	each	\$12,000.00	\$3,000.00	\$2,500.00	\$6,000.00	\$10,000.00	\$7,000.00
20	De-mobilization	each	\$10,000.00	\$3,000.00	\$2,500.00	\$6,000.00	\$10,000.00	\$7,500.00
Additional Supplementary Unit Prices		Unit						
1	Foreman	hour	\$85.00	\$75.00	\$71.42	\$75.00	\$150.00	\$75.00
	Laborer	hour	\$75.00	\$65.00	\$43.47	\$60.00	\$96.00	\$65.00
	Truck Driver	hour	\$75.00	\$60.00	\$43.44	\$60.00	\$100.00	\$65.00
	Operator	hour	\$80.00	\$70.00	\$59.00	\$65.00	\$115.00	\$70.00
2	Dump Truck	hour	\$75.00	\$95.00	\$100.00	\$92.00	\$95.00	\$95.00
	Backhoe	hour	\$90.00	\$100.00	\$35.00	\$65.00	\$60.00	\$70.00
	Loader	hour	\$90.00	\$110.00	\$75.00	\$70.00	\$100.00	\$112.00
	Hoe Ram	hour	\$225.00	\$100.00	\$100.00	\$125.00	\$160.00	\$130.00
	Pick-up Truck	hour	\$50.00	\$30.00	\$20.00	\$12.00	\$30.00	\$27.00
	Excavator	hour	\$175.00	\$125.00	\$125.00	\$75.00	\$110.00	\$185.00
	Skid Steer	hour	\$90.00	\$90.00	\$75.00	\$55.00	\$65.00	\$65.00
	Rosco Broom	hour	\$150.00	\$90.00	\$85.00	\$30.00	\$45.00	\$60.00
	Flat Bed Truck	hour	\$60.00	\$90.00	\$50.00	\$90.00	\$75.00	\$35.00
3	Flowable Fill	C.Y.	\$140.00	\$250.00	\$175.00	\$120.00	\$200.00	\$165.00
	Bedding Material	C.Y.	\$50.00	\$44.00	\$35.00	\$35.00	\$50.00	\$30.00
	Rock Backfill	C.Y.	\$60.00	\$44.00	\$40.00	\$40.00	\$50.00	\$30.00
4	Sod Restoration	S.Y.	\$8.00	\$12.00	\$10.00	\$10.00	\$12.00	\$11.50
	Fencing Restoration	L.F.	\$18.00	\$40.00	\$50.00	\$20.00	\$75.00	\$65.00

Planholders not submitting a bid: Infrastructure Systems, Southern Pipeline Construction Co., Inc., and T&C Contracting Inc.