

**LOUISVILLE WATER COMPANY**  
**21-25 Hinchbrook Blvd. Area Water Main Replacement**  
**Bid Opening Date: 3/31/2021**  
**Base Bid Estimate: \$ 1,265,000**

Project Manager's Name: Mike Meyer

<b>BIDDERS</b>		<b>S-Walk, Inc. DBA Seven Seas Construction (CMBE) (LWC-SBE)</b>	<b>Basham Construction &amp; Rental Co., Inc.</b>	<b>Southern Pipeline Construction Co.</b>	<b>MAC Construction</b>	
<b>Lump Sum Base Bid:</b>		<b>\$1,154,620.48</b>	\$1,192,000.00	\$1,400,000.00	\$1,537,000.00	
<b>Start / Complete Dates:</b>		Begin the Work within 60 calendar days after Company issues the Notice to Proceed and to complete the Work within 240 calendar days from the date the Work is started.				
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	
<b>Acknowledge Addendum 1</b>		Yes	Yes	Yes	Yes	
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	
<b>Supplementary Unit Prices</b>		<b>Unit</b>				
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	CY	<b>\$60.00</b>	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	<b>\$125.00</b>	\$125.00	\$125.00	\$125.00
3	Supply and Install 8" diameter DPW water main, complete (traditional					
	In pavement. . . . .	LF	<b>\$160.00</b>	\$100.00	\$160.00	\$160.00
	In lawn. . . . .	LF	<b>\$140.00</b>	\$90.00	\$140.00	\$140.00
4	Supply and Install 8" diameter PVC water main, complete (traditional					
	In pavement. . . . .	LF	<b>\$150.00</b>	\$90.00	\$150.00	\$150.00
	In lawn. . . . .	LF	<b>\$130.00</b>	\$80.00	\$130.00	\$130.00
5	Supply and Install 6" diameter DPW water main, complete (traditional					
	In pavement. . . . .	LF	<b>\$120.00</b>	\$95.00	\$120.00	\$120.00
	In lawn. . . . .	LF	<b>\$100.00</b>	\$85.00	\$100.00	\$100.00
6	Supply and Install 6" diameter PVC water main, complete (traditional					
	In pavement. . . . .	LF	<b>\$110.00</b>	\$80.00	\$110.00	\$110.00
	In lawn. . . . .	LF	<b>\$90.00</b>	\$70.00	\$90.00	\$90.00
7	Supply and Install 4" diameter DPW water main, complete (traditional					
	In pavement. . . . .	LF	<b>\$110.00</b>	\$80.00	\$110.00	\$110.00
	In lawn. . . . .	LF	<b>\$90.00</b>	\$70.00	\$80.00	\$100.00
8	Supply and Install 4" diameter PVC water main, complete (traditional					
	In pavement. . . . .	LF	<b>\$100.00</b>	\$75.00	\$100.00	\$100.00
	In lawn. . . . .	LF	<b>\$80.00</b>	\$65.00	\$80.00	\$90.00
9	Renew domestic water service					
	5/8" - 1" . . . . .	EA	<b>\$2,900.00</b>	\$1,800.00	\$4,100.00	\$3,000.00
	1.5" - 2" . . . . .	EA	<b>\$4,400.00</b>	\$3,000.00	\$4,600.00	\$5,900.00
10	Transfer domestic water service					
	5/8" - 1" . . . . .	EA	<b>\$2,400.00</b>	\$1,200.00	\$3,500.00	\$2,350.00
	1.5" - 2" . . . . .	EA	<b>\$4,400.00</b>	\$2,000.00	\$4,000.00	\$5,400.00
11	Relocate domestic water service					
	5/8" - 1" . . . . .	EA	<b>\$2,900.00</b>	\$2,200.00	\$4,100.00	\$3,000.00
	1.5" - 2" . . . . .	EA	<b>\$4,400.00</b>	\$3,500.00	\$4,600.00	\$5,900.00
12	Discontinue domestic water service					
	5/8" - 1" . . . . .	EA	<b>\$500.00</b>	\$750.00	\$600.00	\$500.00
	1.5" - 2" . . . . .	EA	<b>\$1,000.00</b>	\$800.00	\$100.00	\$750.00
13	Service connections from meter to residential structures by licensed					
	5/8" - 1" in lawn . . . . .	LF	<b>\$120.00</b>	\$30.00	\$60.00	\$50.00
	1.5" - 2" in lawn. . . . .	LF	<b>\$140.00</b>	\$60.00	\$75.00	\$60.00
	5/8" - 1" in pavement . . . . .	LF	<b>\$140.00</b>	\$50.00	\$100.00	\$70.00
	1.5" - 2" in pavement. . . . .	LF	<b>\$160.00</b>	\$90.00	\$120.00	\$80.00
14	Renew fire service					
	6" . . . . .	EA	<b>\$8,000.00</b>	\$8,000.00	\$11,000.00	\$10,000.00
	4" . . . . .	EA	<b>\$6,000.00</b>	\$7,500.00	\$10,000.00	\$9,000.00
	2" . . . . .	EA	<b>\$5,500.00</b>	\$5,000.00	\$9,000.00	\$7,000.00
15	Transfer fire service					
	6" . . . . .	EA	<b>\$8,000.00</b>	\$4,500.00	\$8,200.00	\$8,000.00
	4" . . . . .	EA	<b>\$7,000.00</b>	\$4,000.00	\$7,200.00	\$7,000.00
	2" . . . . .	EA	<b>\$6,000.00</b>	\$3,500.00	\$6,200.00	\$6,000.00
16	Supply and Install Fire Hydrant					
	6" FH. . . . .	EA	<b>\$6,000.00</b>	\$8,000.00	\$7,500.00	\$6,500.00

17	Concrete Restoration (Standard Mix)					
	5" Concrete. . . . .	SF	<b>\$12.00</b>	\$12.00	\$15.81	\$12.00
18	Concrete Restoration (Historic Mix)					
	5" Concrete. . . . .	SF	<b>\$14.00</b>	\$15.00	\$18.77	\$14.00
19	Pavement Restoration					
	Asphalt (mill and pave 1 1/2" surface) . . . . .	SF	<b>\$8.00</b>	\$8.00	\$5.00	\$8.00
	Asphalt (8" stone base, 2 1/2" Binder, 1 1/2" surface) . . . . .	SF	<b>\$12.00</b>	\$12.00	\$4.50	\$15.00
	8" Concrete. . . . .	SF	<b>\$18.00</b>	\$15.00	\$20.00	\$19.00
20	Replace driveway					
	Asphalt. . . . .	SF	<b>\$10.00</b>	\$8.00	\$4.34	\$10.00
	Concrete. . . . .	SF	<b>\$15.00</b>	\$12.00	\$18.77	\$12.00
21	Replace existing valve with new valve (in Grass)					
	4" - 8"	EA	<b>\$5,000.00</b>	\$5,000.00	No Bid	\$7,000.00
	12"-16"	EA	<b>\$11,000.00</b>	\$17,000.00	No Bid	\$9,000.00
22	Replace existing valve with new valve (in Pavement)					
	4" - 8"	EA	<b>\$6,500.00</b>	\$6,000.00	\$5,000.00	\$9,000.00
	12"-16"	EA	<b>\$10,500.00</b>	\$18,000.00	\$10,000.00	\$11,000.00
23	Exchange Meter (5/8" - 1"), complete	EA	<b>\$350.00</b>	\$100.00	\$500.00	\$500.00
24	Exchange Meter (1 1/2" - 2"), complete	EA	<b>\$550.00</b>	\$350.00	\$650.00	\$750.00
25	Install Sod (include ground preparation)	SY	<b>\$14.00</b>	\$8.00	\$7.00	\$7.50
26	Install straw blanket (include ground preparation)	SY	<b>\$4.00</b>	\$5.00	\$8.00	\$2.50
27	FreeBore Tree (6" thru 12" dia. - 20' length)	EA	<b>\$2,000.00</b>	\$800.00	\$1,100.00	\$2,800.00
	FreeBore Tree (6" thru 12" dia. - 40' length)	EA	<b>\$4,000.00</b>	\$2,000.00	\$2,200.00	\$2,800.00