LOUISVILLE WATER COMPANY 21-33 Smyrna Parkway Area Water Main Bid Opening Date: 5/26/2021 Base Bid Estimate: \$ 1,370,000

Project Manager's Name: Eric Walls

| Project Manager's Name: Eric Walls BIDDERS | | MAC Construction & Excavating Inc. | Basham Construction & Rental Co. Inc. | |
|---|--|------------------------------------|---|--|
| Lump Sum Base Bid: Start / Complete Dates: | | | | \$1,338,000.00 calendar days after Company ed and to complete the Work |
| | | | within 210 calendar days from the date the Work is started. | |
| Bid Signed: | | | Yes | Yes |
| Acknowledge Addendum 1 & 2 | | Yes | Yes | |
| Bid Bond Received: | | | Yes | Yes |
| Go | od Faith Effort Documents Submitted: | | Yes | Yes |
| Sup | pplementary Unit Prices | Unit | | |
| 1 | Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.) | CY | \$60.00 | \$60.00 |
| 2 | Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | CY | \$125.00 | \$125.00 |
| 3 | Supply and Install 12" diameter P.V.C. water main, complete (traditional trenching) | | | |
| | In pavement | LF | \$190.00 | \$150.00 |
| | In lawn | LF | \$170.00 | \$125.00 |
| 4 | Supply and Install 12" diameter ductile iron water main, complete (traditional trenching) | | | |
| | In pavement | LF | \$200.00 | \$175.00 |
| | In lawn | LF | \$180.00 | \$150.00 |
| 5 | Supply and Install 8" diameter P.V.C. water main, complete (traditional trenching) | | | |
| | In pavement | LF | \$150.00 | \$125.00 |
| 6 | In lawn | LF | \$130.00 | \$115.00 |
| | In pavement | LF | \$160.00 | \$135.00 |
| | In lawn. | LF | \$140.00 | \$120.00 |
| 7 | Supply and Install 6" diameter P.V.C. water main, complete (traditional trenching) | | | |
| | In pavement | LF | \$110.00 | \$110.00 |
| 8 | In lawn | LF | \$100.00 | \$100.00 |
| | In pavement | LF | \$120.00 | \$115.00 |
| 9 | In lawn | LF | \$100.00 | \$110.00 |
| | (traditional trenching) In pavement | LF | \$110.00 | \$100.00 |
| | In lawn | LF | \$100.00 | \$90.00 |
| 10 | Supply and Install 4" diameter P.V.C. water main, complete (traditional trenching) | | **** | # 00.00 |
| | In pavement | LF LF | \$100.00 \$90.00 | \$90.00 \$80.00 |
| 11 | Supply and Install 12" tie in | EA | \$8,000.00 | \$8,000.00 |
| 12 | Supply and Install 8" tie in | EA | \$7,000.00 | \$7,500.00 |
| 13 | Supply and Install 6" and smaller tie in | EA | \$6,000.00 | \$7,000.00 |
| 14 | Fire hydrant supply and installation, complete | EA | \$6,500.00 | \$8,000.00 |
| | Supply and Renew domestic water service | | , | , |
| | 5/8" - 1" | EA | \$3,500.00 | \$2,500.00 |
| 1.6 | 1.5" – 2" | EA | \$6,200.00 | \$4,000.00 |
| 10 | Supply and Transfer domestic water service 5/8" - 1" | EA | \$2,500.00 | \$1,500.00 |
| | 1.5" – 2" | EA | \$5,200.00 | \$2,500.00 |
| 17 | Supply and Relocate domestic water service 5/8" - 1" | EA | \$3,500.00 | \$3,000.00 |
| | 1.5" – 2" | EA | \$6,200.00 | \$4,500.00 |
| _ | | | | |

| 18 | Discontinue domestic water service | | | |
|----|--|------|-------------------|-----------------|
| | 5/8" - 1" | EA | \$500.00 | \$750.00 |
| | 1.5" – 2" | EA | \$750.00 | \$1,200.00 |
| | | | • | |
| | | | | |
| 19 | Service connections including material from meter to residential | | | |
| | structures by licensed plumber | | | |
| | 5/8" - 1" | EA | \$70.00 | \$25.00 |
| | 1.5" – 2" | EA | \$80.00 | \$50.00 |
| 20 | Supply and Renew fire service | | | |
| | 6" | EA | \$10,000.00 | \$9,000.00 |
| | 4" | EA | \$9,000.00 | \$7,500.00 |
| | 2" | EA | \$7,000.00 | \$6,000.00 |
| 21 | Supply and Transfer Fire Service | | | |
| | 6" | EA | \$8,000.00 | \$6,000.00 |
| | 4" | EA | \$7,000.00 | \$5,000.00 |
| | 2" | EA | \$6,000.00 | \$4,000.00 |
| 22 | | | | |
| | Concrete | S.F. | \$12.00 | \$12.00 |
| | | | • | |
| 23 | Pavement Restoration | | | |
| | Asphalt | S.F. | \$8.00 | \$8.00 |
| 24 | Replace Driveway | | V 0.00 | Ψοίου |
| | Asphalt | | \$10.00 | \$12.00 |
| | Concrete | | \$12.00 | \$15.00 |
| 25 | Supply and Replace existing alve with new valve | | ψ12.00 | ψ10.00 |
| 23 | | EA | \$7,000.00 | \$500.00 |
| | 4" - 8" 12" - 16" | EA | \$10,000.00 | \$28,000.00 |
| | 12 - 10 | LA | ψ10,000.00 | Ψ20,000.00 |
| 26 | Preconstruction Valve Inspection | EA | \$500.00 | \$200.00 |
| 20 | r reconstruction varve inspection | EA | \$300.00 | Ψ200.00 |
| | Valve excavation and backfill (including backfill, compaction, and | | | |
| 27 | payement restoration) | EA | \$3.500.00 | £2,000,00 |
| | pavement restoration) | | გა, ესს.სს | \$2,000.00 |
| 20 | 5 1 16 (5 (0)) 411 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 | | AF00.00 | # 000 00 |
| 28 | Exchange Meter (5/8" - 1", complete | EA | \$500.00 | \$200.00 |
| | | | | ***** |
| 29 | Exchange Meter (1 1/2" - 2"), complete | EA | \$750.00 | \$500.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Note: Bid from Southern Pipeline Construction deemed non-responsive.