

LOUISVILLE WATER COMPANY

21-37 / Project 16125 / Mud Lane Area Service Renewal, Fire Hydrant Relocate, Water Main Abandonment

Bid Opening Date: 7/14/2021

Base Bid Estimate: \$244,400

PM: Denise Aaron

BIDDERS	Allerrain Paving & Construction, LLC (WBE)	S-Walk Inc. dba Seven Seas Construction (MBE)
Lump Sum Base Bid	\$ 285,000.0	\$ 299,325.81
Start Completion Dates	Begin work within 45 calendar days after the Company issues Notice to Proceed and to complete the work within 180 calendar	
Bid Signed:	Yes	Yes
Acknowledge Addendum 1-2	Yes	Yes
Subcontractor Statement	Yes	Yes
SUPPLEMENTARY UNIT PRICES		
Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60 per cubic yard of rock removed by means of blasting)	\$ 60	\$ 60
Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125 per cubic yard of rock removed by mechanical means.)	\$ 125	\$ 125
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - RELOCATES	\$ 3,500.0	\$ 2,800.0
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - RENEW	\$ 3,500.0	\$ 2,900.0
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - TRANSFER	\$ 3,000.0	\$ 2,300.0
Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - DISCONTINUE	\$ 1,000.0	\$ 1,250.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - RELOCATE	\$ 4,500.0	\$ 3,400.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - RENEW	\$ 4,500.0	\$ 3,500.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - TRANSFER	\$ 4,000.0	\$ 3,200.0
Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - DISCONTINUE	\$ 1,000.0	\$ 1,500.0
Furnish and install SHORT water service adjustment (1" - 2"), Complete - RELOCATE	\$ 4,200.0	\$ 5,400.0
Furnish and install SHORT water service adjustment (1" - 2"), complete - RENEW	\$ 4,200.0	\$ 5,500.0
Furnish and install SHORT water service adjustment (1" - 2"), complete - TRANSFER	\$ 4,000.0	\$ 2,500.0
Furnish and install SHORT water service adjustment (1" - 2"), complete - DISCONTINUE	\$ 1,200.0	\$ 2,500.0

Furnish and install LONG water service adjustment (1" - 2"), complete - RELOCATE	\$ 5,000.0	\$ 6,000.0
Furnish and install LONG water service adjustment (1" - 2"), complete - RENEW	\$ 5,000.0	\$ 6,200.0
Furnish and install LONG water service adjustment (1" - 2"), complete - TRANSFER	\$ 4,600.0	\$ 6,200.0
Furnish and install LONG water service adjustment (1" - 2"), complete - DISCONTINUE	\$ 1,500.0	\$ 1,250.0
Furnish and install SHORT water service adjustment (6"), complete - RELOCATE	\$ 8,000.0	\$ 6,800.0
Furnish and install SHORT water service adjustment (6"), complete - RENEW	\$ 8,000.0	\$ 7,000.0
Furnish and install SHORT water service adjustment (6"), complete - TRANSFER	\$ 8,000.0	\$ 7,000.0
Furnish and install SHORT water service adjustment (6"), complete - DISCONTINUE	\$ 3,000.0	\$ 3,500.0
Furnish and install LONG water service adjustment (6"), complete - RELOCATE	\$ 10,000.0	\$ 8,300.0
Furnish and install LONG water service adjustment (6"), complete - RENEW	\$ 10,000.0	\$ 8,500.0
Furnish and install LONG water service adjustment (6"), complete - TRANSFER	\$ 8,000.0	\$ 8,500.0
Furnish and install LONG water service adjustment (6"), complete - DISCONTINUE	\$ 3,500.0	\$ 3,500.0
Furnish and install 6" fire hydrant, complete - SHORT	\$ 7,000.0	\$ 7,500.0
Furnish and install 6" fire hydrant, complete - LONG	\$ 9,000.0	\$ 8,500.0
Preconstruction Valve Inspection	\$ 1,000.0	\$ 500
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	\$ 3,000.0	\$ 3,500.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 4"	\$ 3,500.0	\$ 4,500.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	\$ 5,000.0	\$ 5,500.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	\$ 6,500.0	\$ 7,500.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	\$ 9,000.0	\$ 10,000.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 16"	\$ 12,000.0	\$ 15,000.0
Furnish and Install new valve along existing main - 4"	\$ 1,500.0	\$ 5,500.0
Furnish and Install new valve along existing main - 6"	\$ 2,000.0	\$ 6,500.0
Furnish and Install new valve along existing main - 8"	\$ 2,500.0	\$ 8,000.0
Furnish and Install new valve along existing main - 12"	\$ 6,000.0	\$ 11,000.0
Furnish and Install new valve along existing main - 16"	\$ 8,000.0	\$ 17,500.0
Mobilization	\$ 2,000.0	\$ 1,250.0
De-Mobilization	\$ 2,000.0	\$ 500