LOUISVILLE WATER COMPANY Bid 22-61 / Project 15632 / LaGrange Road & West Hwy 146 CSX Railroad Crossings Water Main Replacement Project Bid Opening Date: 9/21/2022 Base Bid Estimate: \$544,000

Awardee: Basham Construction & Rental Co., Inc. (LWC SBE)

Buyer: DeLisa Crone
Project Manager: Andy Williams

| BIDDERS | | | | Basham Construction & Rental Co., Inc. (LWC SBE) | Allterrain Paving Construct (WBE, LWC SBE) | MAC Construction & Excavating Inc. | S-Walk Inc. dba Seven Seas Construction (MBE, LWC SBE) |
|---|---|-----|---|--|--|------------------------------------|--|
| Lump Sum Base Bid: | | | | \$797,000.00 | \$812,000.00 | \$839,700.00 | \$894,089.51 |
| Sta | art / Complete Dates: | | Begin the Work on January 3, 2023. Work to be completed by November 10, 2023. | | | | |
| Acknowledege Receipt of Addendum #1 & #2: | | | | Yes | Yes | Yes | Yes |
| Bid Signed: | | | Yes Yes | Yes Yes | Yes Yes | Yes Yes | |
| Bid Bond Received: Good Faith Effort Documents (Subcontractor Statement) Submitted: | | | Yes | Yes | Yes | Yes | |
| Suj | pplementary Unit Prices | Qty | Unit | | | | |
| 1 | Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.) | 0 | C.Y. | \$60.00 | \$60.00 | \$ 60.00 | \$ 60.00 |
| 2 | Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | 0 | C.Y. | \$125.00 | \$125.00 | \$ 125.00 | \$ 125.00 |
| 3 | Furnish and install materials to safeload and abandon (in place) 6" cast iron water main, Complete | 0 | L.F. | \$25.00 | \$32.00 | \$ 75.00 | \$ 75.00 |
| 4 | Furnish and install materials to safeload and abandon (in place) 8" cast iron water main, Complete | 0 | L.F. | \$25.00 | \$34.00 | \$ 90.00 | \$ 85.00 |
| 5 | Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement | 0 | L.F. | \$175.00 | \$195.00 | \$ 185.00 | \$ 195.00 |
| 6 | Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk | 0 | L.F. | \$175.00 | \$195.00 | \$ 185.00 | \$ 195.00 |
| 7 | Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn | 0 | L.F. | \$165.00 | \$175.00 | \$ 165.00 | \$ 185.00 |
| 8 | Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement | 0 | L.F. | \$180.00 | \$200.00 | \$ 235.00 | \$ 200.00 |
| 9 | Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk | 0 | L.F. | \$180.00 | \$200.00 | \$ 235.00 | \$ 200.00 |
| 10 | Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn | 0 | L.F. | \$175.00 | \$180.00 | \$ 215.00 | \$ 195.00 |
| 11 | Furnish and install materials to safeload and abandon (in place) 12" cast iron water main, Complete | 0 | L.F. | \$35.00 | \$36.00 | \$ 115.00 | \$ 95.00 |
| 12 | Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement | 0 | L.F. | \$225.00 | \$225.00 | \$ 250.00 | \$ 240.00 |
| 13 | Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk | 0 | L.F. | \$225.00 | \$225.00 | \$ 250.00 | \$ 240.00 |
| 14 | Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn | 0 | L.F. | \$215.00 | \$200.00 | \$ 230.00 | \$ 236.00 |
| 15 | Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement | 0 | L.F. | \$235.00 | \$235.00 | \$ 300.00 | \$ 250.00 |
| 16 | Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk | 0 | L.F. | \$235.00 | \$235.00 | \$ 300.00 | \$ 250.00 |
| 17 | Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn | 0 | L.F. | \$225.00 | \$210.00 | \$ 280.00 | \$ 245.00 |
| 18 | complete - Relocate | 0 | Each | \$3,200.00 | \$2,300.00 | \$ 2,500.00 | \$ 2,600.00 |
| 19 | Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew complete - Renew (5/8") 2/4") | 0 | Each | \$3,000.00 | \$2,300.00 | \$ 2,500.00 | \$ 2,500.00 |
| 20 | Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer Furnish and install SHORT water service adjustment (5/8" – 3/4"), | 0 | Each | \$1,500.00 | \$2,000.00 | \$ 2,000.00 | \$ 2,000.00 |
| 21 | complete - Discontinue | 0 | Each | \$1,200.00 | \$800.00 | \$ 500.00 | \$ 1,100.00 |
| 22 | Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate | 0 | Each | \$4,000.00 | \$3,300.00 | \$ 3,600.00 | \$ 2,600.00 |
| 23 | Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew | 0 | Each | \$3,500.00 | \$3,300.00 | \$ 3,600.00 | \$ 2,900.00 |
| 24 | Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer | 0 | Each | \$1,500.00 | \$2,700.00 | \$ 3,000.00 | \$ 2,500.00 |
| 25 | complete - Discontinue | 0 | Each | \$1,200.00 | \$800.00 | \$ 500.00 | \$ 1,100.00 |
| 26 27 | Exchange Meter (5/8" - 1"), Complete | 0 | Each Each | \$500.00 \$500.00 | \$150.00 \$500.00 | \$ 500.00 \$ 500.00 | \$ 5,000.00 \$ 850.00 |
| 28 | Valve execution and healeful (including healeful compaction and | 0 | Each | \$2,000.00 | \$1,500.00 | \$ 3,500.00 | \$ 3,250.00 |
| 29 | Danlage existing valve with new valve (Valve Eymiched by | 0 | Each | \$3,000.00 | \$4,000.00 | \$ 5,000.00 | \$ 4,800.00 |
| 30 | Replace existing valve with new valve (Valve Furnished by | 0 | Each | \$4,500.00 | \$4,500.00 | \$ 7,000.00 | \$ 5,500.00 |
| 31 | Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12" | 0 | Each | \$9,000.00 | \$8,800.00 | \$ 10,000.00 | \$ 7,500.00 |

LOUISVILLE WATER COMPANY Bid 22-61 / Project 15632 / LaGrange Road & West Hwy 146 CSX Railroad Crossings Water Main Replacement Project Bid Opening Date: 9/21/2022 Base Bid Estimate: \$544,000

Awardee: Basham Construction & Rental Co., Inc. (LWC SBE)

Buyer: DeLisa Crone Project Manager: Andy Williams

| BIDDERS | | | | Basham Construction & Rental Co., Inc. (LWC SBE) | Allterrain Paving Construct (WBE, LWC SBE) | MAC Construction & Excavating Inc. | S-Walk Inc. dba Seven Seas Construction (MBE, LWC SBE) |
|--|---|-----|------|--|--|------------------------------------|--|
| 32 | Furnish and Install new valve along new main - 6" | 0 | Each | \$1,200.00 | \$3,000.00 | \$ 5,000.00 | \$ 4,000.00 |
| 33 | Furnish and Install new valve along new main - 8" | 0 | Each | \$2,000.00 | \$4,000.00 | \$ 7,000.00 | \$ 5,000.00 |
| 34 | Furnish and Install new valve along new main - 12" | 0 | Each | \$6,000.00 | \$10,000.00 | \$ 10,000.00 | \$ 6,500.00 |
| 35 | Bore and Jack - (35' min, excludes mobilization/demobilization) - 12" RJ DI pipe w/ 24" steel casing | 0 | L.F. | \$650.00 | \$850.00 | \$ 950.00 | \$ 480.00 |
| 36 | Milling - Asphalt | 0 | S.Y | \$15.00 | \$12.00 | \$ 8.00 | \$ 13.00 |
| 37 | Paving - Asphalt | 0 | S.Y | \$18.00 | \$18.00 | \$ 15.00 | \$ 30.00 |
| 38 | Concrete Drive Restoration (Standard Mix) | 0 | S.Y | \$95.00 | \$100.00 | \$ 130.00 | \$ 115.00 |
| 39 | Concrete Drive Restoration (Historic Mix) | 0 | S.Y | \$115.00 | \$120.00 | \$ 135.00 | \$ 130.00 |
| 40 | Asphalt Drive Restoration | 0 | S.Y | \$65.00 | \$55.00 | \$ 90.00 | \$ 45.00 |
| 41 | Concrete Curb Restoration (Standard Mix) | 0 | L.F. | \$75.00 | \$75.00 | \$ 55.00 | \$ 40.00 |
| 42 | Concrete Curb Restoration (Historic Mix) | 0 | L.F. | \$110.00 | \$85.00 | \$ 75.00 | \$ 65.00 |
| 43 | Limestone Curb Restoration | 0 | L.F. | \$350.00 | \$125.00 | \$ 300.00 | \$ 400.00 |
| 44 | Concrete Sidewalk - Historical Mix | 0 | S.Y. | \$115.00 | \$100.00 | \$ 135.00 | \$ 130.00 |
| 45 | Concrete Sidewalk - Standard Mix | 0 | S.Y. | \$95.00 | \$90.00 | \$ 130.00 | \$ 115.00 |
| 46 | Bore and Jack - Mobilization / Demobilization | 0 | Each | \$6,000.00 | \$5,000.00 | \$ 7,500.00 | \$ 2,500.00 |
| 47 | Mobilization | 0 | Each | \$5,000.00 | \$5,000.00 | \$ 7,500.00 | \$ 5,850.00 |
| 48 | De-mobilization | 0 | Each | \$2,500.00 | \$3,500.00 | \$ 7,500.00 | \$ 2,800.00 |
| When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc. | | Qty | Unit | | | | |
| 1 | Foreman | 0 | Hour | \$80.00 | \$ 85.00 | \$ 68.94 | \$ 75.00 |
| 2 | Laborer | 0 | Hour | \$65.00 | \$ 65.00 | \$ 50.00 | \$ 50.00 |
| 3 | Truck Driver | 0 | Hour | \$68.00 | \$ 60.00 | \$ 48.84 | \$ 50.00 |
| 4 | Operator | 0 | Hour | \$72.00 | \$ 75.00 | \$ 62.77 | \$ 62.00 |
| 5 | Dump Truck | 0 | Hour | \$135.00 | \$ 135.00 | \$ 98.23 | \$ 135.00 |
| 6 | Backhoe | 0 | Hour | \$100.00 | \$ 100.00 | \$ 63.67 | \$ 100.00 |
| 7 | Loader | 0 | Hour | \$110.00 | \$ 110.00 | \$ 122.88 | \$ 120.00 |
| 8 | Hoe Ram | 0 | Hour | \$100.00 | \$ 145.00 | \$ 137.88 | \$ 145.00 |
| 9 | Pick-up Truck | 0 | Hour | \$40.00 | \$ 30.00 | \$ 23,36 | \$ 35.00 |
| 10 | Excavator | 0 | Hour | \$125.00 | \$ 125.00 | \$ 207.21 | \$ 135.00 |
| 11 | Skid Steer | 0 | Hour | \$90.00 | \$ 85.00 | \$ 55.29 | \$ 85.00 |
| 12 | Rosco Broom | 0 | Hour | \$75.00 | \$ 85.00 | \$ 47.43 | \$ 90.00 |
| 13 | Flat Bed Truck | 0 | Hour | \$85.00 | \$ 75.00 | \$ 23,36 | \$ 85.00 |
| 14 | Flowable Fill | 0 | C.Y. | \$200.00 | \$ 175.00 | \$ 155.00 | \$ 190.00 |
| 15 | Bedding Material | 0 | C.Y. | \$52.00 | \$ 45.00 | \$ 11.00 | \$ 48.00 |
| 16 | Rock Backfill | 0 | C.Y. | \$52.00 | \$ 45.00 | \$ 11.00 | \$ 48.00 |
| 17 | Sod Restoration | 0 | S.Y | \$25.00 | \$ 12.00 | \$ 7.00 | \$ 12.00 |
| 18 | Fencing Restoration | 0 | L.F. | \$75.00 | \$ 55.00 | \$ 75.00 | \$ 65.00 |