

LOUISVILLE WATER COMPANY
Bid 22-93 / Project 16421 / Creek Trail Court MRRP
Bid Opening Date: 12/7/22
Base Bid Estimate: \$345,000

Awardee: Allterrain Paving & Construction (LWC SBE)

Buyer's Name: DeLisa Campbell

Project Manager's Name: Mike Meyer

BIDDERS		Allterrain Paving & Construction (LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Seven Seas Construction / S-Walk Inc. (CMBE & LWC SBE)	
Lump Sum Base Bid:		\$340,000.00	\$364,000.00	\$359,104.55	
Start / Complete Dates:		Begin the Work within 180 calendar days after the Company issues the Notice to Proceed and to complete the Work within 270 calendar days from the date the Work is started.			
Acknowledge Receipt of Addendum #1 & #2:		Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	
Subcontractor Statement Submitted:		Yes	Yes	Yes	
Supplementary Unit Prices		Unit			
1	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 155.00	\$ 150.00	\$ 155.00
2	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 155.00	\$ 150.00	\$ 155.00
3	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 135.00	\$ 130.00	\$ 135.00
4	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 175.00	\$ 175.00	\$ 195.00
5	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 175.00	\$ 175.00	\$ 195.00
6	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 160.00	\$ 150.00	\$ 190.00
7	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$ 2,600.00	\$ 2,800.00	\$ 2,600.00
8	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
9	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
10	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$ 1,000.00	\$ 1,200.00	\$ 1,100.00
11	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$ 3,000.00	\$ 3,500.00	\$ 2,600.00
12	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 2,900.00	\$ 3,200.00	\$ 2,900.00
13	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$ 2,500.00	\$ 2,000.00	\$ 2,500.00
14	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$ 1,000.00	\$ 1,200.00	\$ 1,100.00
15	Exchange Meter (5/8" - 1"), Complete	Each	\$ 500.00	\$ 250.00	\$ 750.00
16	Furnish and install 6" fire hydrant, complete - Short	Each	\$ 8,500.00	\$ 8,000.00	\$ 8,500.00
17	Furnish and install 6" fire hydrant, complete - Long	Each	\$ 9,500.00	\$ 9,000.00	\$ 9,500.00
18	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 1,800.00	\$ 2,200.00	\$ 3,250.00
19	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$ 4,000.00	\$ 2,500.00	\$ 4,800.00
20	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	\$ 4,200.00	\$ 3,500.00	\$ 5,500.00
21	Furnish and Install new valve along new main - 6"	Each	\$ 2,500.00	\$ 1,800.00	\$ 4,000.00
22	Furnish and Install new valve along new main - 8"	Each	\$ 2,800.00	\$ 2,500.00	\$ 5,000.00

LOUISVILLE WATER COMPANY
Bid 22-93 / Project 16421 / Creek Trail Court MRRP
Bid Opening Date: 12/7/22
Base Bid Estimate: \$345,000

Awardee: Allterrain Paving & Construction (LWC SBE)

Buyer's Name: DeLisa Campbell

Project Manager's Name: Mike Meyer

BIDDERS			Allterrain Paving & Construction (LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Seven Seas Construction / S-Walk Inc. (CMBE & LWC SBE)
23	Milling - Asphalt	S.Y	\$ 18.00	\$ 18.00	\$ 13.00
24	Paving - Asphalt	S.Y	\$ 14.00	\$ 24.00	\$ 30.00
25	Concrete Drive Restoration (Standard Mix)	S.Y	\$ 125.00	\$ 105.00	\$ 115.00
26	Concrete Drive Restoration (Historic Mix)	S.Y	\$ 140.00	\$ 125.00	\$ 130.00
27	Asphalt Drive Restoration	S.Y	\$ 65.00	\$ 38.00	\$ 45.00
28	Concrete Curb Restoration (Standard Mix)	L.F.	\$ 120.00	\$ 75.00	\$ 60.00
29	Concrete Curb Restoration (Historic Mix)	L.F.	\$ 140.00	\$ 150.00	\$ 65.00
30	Concrete Sidewalk - Historical Mix	S.Y.	\$ 115.00	\$ 125.00	\$ 130.00
31	Concrete Sidewalk - Standard Mix	S.Y.	\$ 110.00	\$ 95.00	\$ 115.00
32	Mobilization	Each	\$ 5,000.00	\$ 3,500.00	\$ 5,850.00
33	De-mobilization	Each	\$ 2,500.00	\$ 2,500.00	\$ 2,800.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Unit			
1	Foreman	Hour	\$ 85.00	\$ 85.00	\$ 75.00
2	Laborer	Hour	\$ 65.00	\$ 68.00	\$ 50.00
3	Truck Driver	Hour	\$ 60.00	\$ 70.00	\$ 50.00
4	Operator	Hour	\$ 75.00	\$ 75.00	\$ 62.00
5	Dump Truck	Hour	\$ 135.00	\$ 130.00	\$ 135.00
6	Backhoe	Hour	\$ 100.00	\$ 100.00	\$ 100.00
7	Loader	Hour	\$ 120.00	\$ 110.00	\$ 120.00
8	Hoe Ram	Hour	\$ 145.00	\$ 100.00	\$ 145.00
9	Pick-up Truck	Hour	\$ 30.00	\$ 40.00	\$ 35.00
10	Excavator	Hour	\$ 135.00	\$ 150.00	\$ 135.00
11	Skid Steer	Hour	\$ 85.00	\$ 95.00	\$ 85.00
12	Rosco Broom	Hour	\$ 85.00	\$ 95.00	\$ 90.00
13	Flat Bed Truck	Hour	\$ 85.00	\$ 120.00	\$ 85.00
14	Flowable Fill	C.Y.	\$ 200.00	\$ 250.00	\$ 190.00
15	Bedding Material	C.Y.	\$ 48.00	\$ 52.00	\$ 48.00
16	Rock Backfill	C.Y.	\$ 48.00	\$ 52.00	\$ 48.00
17	Sod Restoration	S.Y	\$ 16.00	\$ 22.00	\$ 12.00
18	Fencing Restoration	L.F.	\$ 75.00	\$ 75.00	\$ 65.00