

PM: Jeremy Raney	Basham Construction & Rental Co., Inc.	MC Coleman Group dba Property Scope
Lump sum base bid to furnish all materials, tools, equipment & labor etc for complete project	\$ 219,000.0	\$ 292,415.0
Start / Completion Dates	Work to begin within 30 days of notice to proceed and be completed within 120 days from the date k started.	
Local Preference	Yes	Yes
Supplementary Prices		
Tailpiece replacement (from meter to property service connection) in pavement:	\$ 4,800.0	\$ 4,500.0
Tailpiece replacement (from meter to property service connection) not in pavement:	\$ 3,600.0	\$ 3,000.0
Grounding system installation by licensed electrician and restoration:	\$ 850	\$ 1,125.0
Credit for non-responsive customers	\$ 1,500.0	\$ 1,000.0
Video Inspection (from meter tail piece up to 100 ft or point of entry	\$ 2,400.0	\$ 2,500.0