

PM: Scott Reynolds	Allterrain Paving & Construction	Basham Construction & Rental Co., Inc.	MAC Construction & Excavating, Inc.	Southern Pipeline
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.	\$ 950,000.0	\$ 1,089,000.0	\$ 1,031,000.0	\$ 1,750,000.0
Start / Completion Dates	Work Shall begin 270 days from Notice to Proceed and be completed within 210 ays from the date work is started.			
Bid Bond Received	Yes	Yes	Yes	Yes
Good Faith Efforts Submitted	Yes	Yes	Yes	Yes
Acknowledge Addendum #1	Yes	Yes	Yes	Yes
Local Preference	Yes	Yes	Yes	Yes
Supplementary Prices (27)				
Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	\$ 60	\$ 60	\$ 60	\$ 60
Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	\$ 125	\$ 125	\$ 125	\$ 125
Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	\$ 180	\$ 125	\$ 150	\$ 150
Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	\$ 195	\$ 150	\$ 140	\$ 165
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	\$ 2,500.0	\$ 2,800.0	\$ 2,500.0	\$ 2,800.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	\$ 3,300.0	\$ 3,500.0	\$ 3,600.0	\$ 3,400.0
Furnish and install SHORT water service adjustment (1" – 2"), complete - Renew	\$ 2,800.0	\$ 3,800.0	\$ 9,000.0	\$ 3,200.0
Furnish and install LONG water service adjustment (1" – 2"), complete - Renew	\$ 3,600.0	\$ 4,800.0	\$ 12,000.0	\$ 3,600.0
Furnish and install 6" fire hydrant, complete - Short	\$ 8,000.0	\$ 8,500.0	\$ 7,500.0	\$ 7,900.0
Furnish and install 6" fire hydrant, complete - Long	\$ 9,500.0	\$ 9,500.0	\$ 11,500.0	\$ 10,500.0
Preconstruction valve inspection	\$ 700	\$ 1,200.0	\$ 500	\$ 1,250.0
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	\$ 2,500.0	\$ 2,200.0	\$ 3,500.0	\$ 3,900.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	\$ 4,500.0	\$ 3,500.0	\$ 5,000.0	\$ 5,250.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	\$ 8,500.0	\$ 7,500.0	\$ 10,000.0	\$ 11,000.0
Furnish and Install new valve along new main - 6"	\$ 2,500.0	\$ 2,500.0	\$ 5,000.0	\$ 4,250.0
Milling - Asphalt	\$ 8	\$ 15	\$ 8	\$ 17.8
Paving - Asphalt	\$ 15	\$ 25	\$ 15	\$ 24
Concrete Drive Restoration (Standard Mix)	\$ 110	\$ 105	\$ 130	\$ 155
Concrete Drive Restoration (Historic Mix)	\$ 120	\$ 125	\$ 135	\$ 175
Asphalt Drive Restoration	\$ 70	\$ 35	\$ 90	\$ 90
Concrete Curb Restoration (Standard Mix)	\$ 42	\$ 75	\$ 55	\$ 190
Concrete Curb Restoration (Historic Mix)	\$ 46	\$ 85	\$ 75	\$ 260
Limestone Curb Restoration	\$ 75	\$ 350	\$ 300	\$ 450
Concrete Sidewalk - Historical Mix	\$ 90	\$ 80	\$ 135	\$ 125
Concrete Sidewalk - Standard Mix	\$ 85	\$ 70	\$ 130	\$ 100
Mobilization	\$ 5,000.0	\$ 3,500.0	\$ 10,000.0	\$ 10,000.0
De-mobilization	\$ 3,000.0	\$ 2,000.0	\$ 10,000.0	\$ 10,000.0
Supplementary Pricing if needed				
Foreman	\$ 85	\$ 90	\$ 68.94	\$ 68.9
Laborer	\$ 65	\$ 65	\$ 50	\$ 39.97
Truck Driver	\$ 60	\$ 65	\$ 48.84	\$ 43.16
Operator	\$ 72	\$ 72	\$ 62.77	\$ 58.81
Dump Truck	\$ 140	\$ 130	\$ 98.23	\$ 59.35
Backhoe	\$ 100	\$ 100	\$ 63.67	\$ 37.77
Loader	\$ 120	\$ 120	\$ 122.88	\$ 130
Hoe Ram	\$ 140	\$ 100	\$ 137.88	\$ 125
Pick-up Truck	\$ 35	\$ 40	\$ 23.36	\$ 15
Excavator	\$ 145	\$ 125	\$ 207.21	\$ 120
Skid Steer	\$ 85	\$ 100	\$ 55.29	\$ 43.16
Rosco Broom	\$ 65	\$ 90	\$ 47.43	\$ 38
Flat Bed Truck	\$ 50	\$ 100	\$ 23.36	\$ 28
Flowable Fill	\$ 180	\$ 175	\$ 155	\$ 200
Bedding Material	\$ 48	\$ 52	\$ 11	\$ 50
Rock Backfill	\$ 48	\$ 52	\$ 11	\$ 50
Sod Restoration	\$ 15	\$ 16	\$ 7	\$ 17
Fencing Restoration	\$ 65	\$ 75	\$ 75	\$ 70