LOUISVILLE WATER COMPANY Bid 24-03 / Project 16648 / Highland Avenue Water Main Replacement Project Bid Opening Date: February 28, 2024 Base Bid Estimate: \$203,251

Buyer's Name: Terri Young
Project Manager's Name: Scott Reynolds

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS Lump Sum Base Bid: Start / Complete Dates: Bid Signed:			Basham Construction & Rental Co., Inc. (LWC SBE)	Allterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc dba Seven Seas Construction (CMBE & LWC SBE)	TRC, LLC (CWBE & LWC SBE)
			\$96,000.00	\$128,000.00	\$141,647.60	\$180,000.00
			Begin the Work within 90 calendar days after the Company issues the Notice to Proceed and to complete the Work within 6 calendar days from the date the Work is started.			
			Yes	Yes	Yes	Yes
Subcontractor Statement Submitted:		Yes	Yes	Yes	Yes	
Supple	ementary Unit Prices	Unit				
	urnish and Install 4" diameter DR-18 C900 PVC water main utilizing ditional trench installation techniques, complete - In pavement	L.F.	\$110.00	\$140.00	\$155.00	\$125.00
	urnish and Install 4" diameter DR-18 C900 PVC water main utilizing ditional trench installation techniques, complete - In sidewalk	L.F.	\$110.00	\$140.00	\$155.00	\$120.00
	urnish and Install 4" diameter DR-18 C900 PVC water main utilizing additional trench installation techniques, complete - In lawn	L.F.	\$95.00	\$130.00	\$145.00	\$100.00
	rmish and Install 6" diameter DR-18 C900 PVC water main utilizing aditional trench installation techniques, complete - In pavement	L.F.	\$115.00	\$150.00	\$165.00	\$135.00
	rrnish and Install 6" diameter DR-18 C900 PVC water main utilizing aditional trench installation techniques, complete - In sidewalk	L.F.	\$115.00	\$150.00	\$165.00	\$145.00
	rrnish and Install 6" diameter DR-18 C900 PVC water main utilizing aditional trench installation techniques, complete - In lawn	L.F.	\$100.00	\$140.00	\$160.00	\$110.00
	urnish and install SHORT water service adjustment (5/8" – 3/4"), implete - Renew	Each	\$1,800.00	\$3,000.00	\$3,000.00	\$3,500.00
	urnish and install LONG water service adjustment (5/8" – 3/4"), mplete - Renew	Each	\$2,200.00	\$3,500.00	\$3,400.00	\$4,700.00
9 Fu	urnish and install 6" fire hydrant, complete - Short	Each	\$10,000.00	\$8,500.00	\$9,500.00	\$7,800.00
10 Pr	econstruction valve inspection	Each	\$250.00	\$1,200.00	\$850.00	\$750.00
11 Fu	urnish and Install new valve along new main - 4"	Each	\$1,200.00	\$2,500.00	\$4,000.00	\$5,000.00
12 Fu	urnish and Install new valve along new main - 6"	Each	\$1,500.00	\$2,800.00	\$4,500.00	\$5,500.00
13 Co	oncrete Drive Restoration (Standard Mix)	S.Y	\$115.00	\$110.00	\$115.00	\$145.00
14 As	sphalt Drive Restoration	S.Y	\$65.00	\$45.00	\$55.00	\$45.00
15 Co	oncrete Sidewalk - Standard Mix	S.Y.	\$95.00	\$100.00	\$110.00	\$160.00
16 M	obilization	Each	\$5,000.00	\$5,000.00	\$5,850.00	\$10,000.00
17 De	e-mobilization	Each	\$2,500.00	\$3,000.00	\$2,800.00	\$10,000.00
detern	possible, the following supplementary unit prices shall be used to nine compensation/credit for work items not listed above. These rices shall include all overhead, profit, fringe benefits, etc.	Unit				
	preman	Hour	\$95.00	\$90.00	\$75.00	\$75.00
	aborer ruck Driver	Hour Hour	\$70.00 \$70.00	\$65.00 \$65.00	\$50.00 \$50.00	\$50.00 \$55.00
	perator	Hour	\$80.00	\$75.00	\$65.00 \$65.00	\$65.00
	ump Truck	Hour	\$125.00	\$130.00	\$135.00	\$98.00
	ackhoe	Hour	\$100.00	\$100.00	\$100.00	\$65.00
7 Lo	pader pe Ram	Hour Hour	\$100.00 \$100.00	\$120.00 \$140.00	\$120.00 \$145.00	\$122.00 \$145.00
	ck-up Truck	Hour	\$100.00	\$35.00	\$145.00 \$35.00	\$25.00
	cavator	Hour	\$150.00	\$145.00	\$135.00	\$210.00
	tid Steer	Hour	\$100.00	\$90.00	\$85.00	\$75.00
	osco Broom	Hour	\$100.00	\$80.00	\$90.00	\$90.00
	at Bed Truck	Hour	\$100.00	\$85.00	\$85.00	\$32.00
	owable Fill	C.Y.	\$300.00	\$225.00	\$200.00	\$300.00
12 Be	edding Material ock Backfill	C.Y.	\$52.00 \$52.00	\$52.00 \$52.00	\$50.00 \$50.00	\$45.00 \$48.00