

**LOUISVILLE WATER COMPANY**  
**Bid 24-03 / Project 16648 / Highland Avenue Water Main Replacement Project**  
**Bid Opening Date: February 28, 2024**  
**Base Bid Estimate: \$203,251**

Awardee: Basham Construction & Rental Co., Inc. (LWC SBE)

Buyer's Name: Terri Young

Project Manager's Name: Scott Reynolds

| BIDDERS   |  |             | Basham Construction & Rental Co., Inc. (LWC SBE)  | Allterrain Paving & Construction LLC (CWBE & LWC SBE) | S-Walk Inc dba Seven Seas Construction (CMBE & LWC SBE) | TRC, LLC (CWBE & LWC SBE) |
|---|--|-------------|---|---|---|---------------------------|
| <b>Lump Sum Base Bid:</b>   |  |             | <b>\$96,000.00</b>  | \$128,000.00  | \$141,647.60  | \$180,000.00              |
| <b>Start / Complete Dates:</b>  |  |             | Begin the Work within <u>90</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>60</u> calendar days from the date the Work is started. |   |   |                           |
| <b>Bid Signed:</b>  |  |             | Yes   | Yes   | Yes   | Yes                       |
| <b>Subcontractor Statement Submitted:</b>   |  |             | Yes   | Yes   | Yes   | Yes                       |
| Supplementary Unit Prices   |  | Unit        |   |   |   |                           |
| 1   | Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement | L.F.        | \$110.00  | \$140.00  | \$155.00  | \$125.00                  |
| 2   | Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk | L.F.        | \$110.00  | \$140.00  | \$155.00  | \$120.00                  |
| 3   | Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn     | L.F.        | \$95.00   | \$130.00  | \$145.00  | \$100.00                  |
| 4   | Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement | L.F.        | \$115.00  | \$150.00  | \$165.00  | \$135.00                  |
| 5   | Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk | L.F.        | \$115.00  | \$150.00  | \$165.00  | \$145.00                  |
| 6   | Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn     | L.F.        | \$100.00  | \$140.00  | \$160.00  | \$110.00                  |
| 7   | Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew   | Each        | \$1,800.00  | \$3,000.00  | \$3,000.00  | \$3,500.00                |
| 8   | Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew  | Each        | \$2,200.00  | \$3,500.00  | \$3,400.00  | \$4,700.00                |
| 9   | Furnish and install 6" fire hydrant, complete - Short  | Each        | \$10,000.00   | \$8,500.00  | \$9,500.00  | \$7,800.00                |
| 10  | Preconstruction valve inspection   | Each        | \$250.00  | \$1,200.00  | \$850.00  | \$750.00                  |
| 11  | Furnish and Install new valve along new main - 4"  | Each        | \$1,200.00  | \$2,500.00  | \$4,000.00  | \$5,000.00                |
| 12  | Furnish and Install new valve along new main - 6"  | Each        | \$1,500.00  | \$2,800.00  | \$4,500.00  | \$5,500.00                |
| 13  | Concrete Drive Restoration (Standard Mix)  | S.Y.        | \$115.00  | \$110.00  | \$115.00  | \$145.00                  |
| 14  | Asphalt Drive Restoration  | S.Y.        | \$65.00   | \$45.00   | \$55.00   | \$45.00                   |
| 15  | Concrete Sidewalk - Standard Mix   | S.Y.        | \$95.00   | \$100.00  | \$110.00  | \$160.00                  |
| 16  | Mobilization   | Each        | \$5,000.00  | \$5,000.00  | \$5,850.00  | \$10,000.00               |
| 17  | De-mobilization  | Each        | \$2,500.00  | \$3,000.00  | \$2,800.00  | \$10,000.00               |
| <b>When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.</b> |  | <b>Unit</b> |   |   |   |                           |
| 1   | Foreman  | Hour        | \$95.00   | \$90.00   | \$75.00   | \$75.00                   |
| 2   | Laborer  | Hour        | \$70.00   | \$65.00   | \$50.00   | \$50.00                   |
| 3   | Truck Driver   | Hour        | \$70.00   | \$65.00   | \$50.00   | \$55.00                   |
| 4   | Operator   | Hour        | \$80.00   | \$75.00   | \$65.00   | \$65.00                   |
| 5   | Dump Truck   | Hour        | \$125.00  | \$130.00  | \$135.00  | \$98.00                   |
| 6   | Backhoe  | Hour        | \$100.00  | \$100.00  | \$100.00  | \$65.00                   |
| 7   | Loader   | Hour        | \$100.00  | \$120.00  | \$120.00  | \$122.00                  |
| 8   | Hoe Ram  | Hour        | \$100.00  | \$140.00  | \$145.00  | \$145.00                  |
| 9   | Pick-up Truck  | Hour        | \$35.00   | \$35.00   | \$35.00   | \$25.00                   |
| 10  | Excavator  | Hour        | \$150.00  | \$145.00  | \$135.00  | \$210.00                  |
| 11  | Skid Steer   | Hour        | \$100.00  | \$90.00   | \$85.00   | \$75.00                   |
| 12  | Rosco Broom  | Hour        | \$100.00  | \$80.00   | \$90.00   | \$90.00                   |
| 13  | Flat Bed Truck   | Hour        | \$100.00  | \$85.00   | \$85.00   | \$32.00                   |
| 14  | Flowable Fill  | C.Y.        | \$300.00  | \$225.00  | \$200.00  | \$300.00                  |
| 15  | Bedding Material   | C.Y.        | \$52.00   | \$52.00   | \$50.00   | \$45.00                   |
| 16  | Rock Backfill  | C.Y.        | \$52.00   | \$52.00   | \$50.00   | \$48.00                   |

Planholders not submitting a bid: Argenbright Dirt Works, LLC and Excel Excavating (LWC SBE)