LOUISVILLE WATER COMPANY BID 24-26 / CONCRETE PAVED SERVICES

Bid Opening Date: April 10, 2024 Initial Term: 5/1/24 - 4/30/26 PM Estimate: \$1,175,000

Awardee: Allterrain Paving & Construction, LLC (CWBE & LWC SBE)

Buyer: Terri Young

Project Manager: Jamie Long

Bidders:							Allterrain Paving & Construction, LLC (CWBE & LWC SBE)		Jean Henry WBE, LLC dba Lawrence & Associates Concrete Design (CWBE)	
Bid Signed:						Yes		Yes		
Line #	Part #	DESCRIPTION OF SERVICE	UNIT	ESTIMATED QUANTITY (2 YEARS)	PREVIOUS UNIT PRICING	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	
		CONCRETE SERVICES:								
1	9040101	CONCRETE BASE ONLY	SQ. FT.	1,200	\$16.69	\$16.94	\$20,328.00	\$17.50	\$21,000.00	
2	9040102	CONCRETE BASE W/ FINISHED STREET SURFACE	SQ. FT.	350	\$26.22	\$26.74	\$9,359.00	\$35.00	\$12,250.00	
3	9040104	CONCRETE PAVING OF DRIVEWAYS	SQ. FT.	22,000	\$12.52	\$12.77	\$280,940.00	\$35.00	\$770,000.00	
4	9040105	CONCRETE PAVING OF SIDEWALKS	SQ. FT.	23,000	\$11.93	\$12.17	\$279,910.00	\$30.00	\$690,000.00	
5	9040103	CONCRETE PAVING OF CURBS	L.F.	1,800	\$23.84	\$24.32	\$43,776.00	\$50.00	\$90,000.00	
		CONCRETE SUPPLEMENTARY SERVICES:								
6	9040108	VALVE BOX - RAISE TO GRADE IN CONCRETE	EACH	10	\$23.84	\$24.32	\$243.20	\$300.00	\$3,000.00	
7	9040109	CONCRETE PAVING CUT BACK & REMOVAL	SQ. FT.	600	\$4.77	\$4.89	\$2,934.00	\$44.00	\$26,400.00	
8	9040110	TEMPORARY PAVING REMOVAL OVER BACKFILLED BASE	SQ. FT.	200	\$1.19	\$1.21	\$242.00	\$7.50	\$1,500.00	
9	9040111	CONCRETE BASE OF 8" TO 10" THICKNESS	SQ. FT.	150	\$11.93	\$12.17	\$1,825.50	\$25.00	\$3,750.00	
10	9040112	CONCRETE BASE WITH REINFORCED STEEL 8" TO 10" THICKNESS	SQ. FT.	250	\$22.65	\$23.10	\$5,775.00	\$30.00	\$7,500.00	
11	9040114	REPLACE METER BOX FRAME AND COVER IN SIDEWALK (REMOVE CONCRETE, SET FRAME, POUR CONCRETE)	SQ. FT.	5,000	\$11.93	\$12.23	\$61,150.00	\$35.00	\$175,000.00	
		MOBILIZATION FEES FOR CONCRETE RELATED SERVICES:								
12	9040113	APPROVED MOBILIZATION FEES PER PROJECT MANAGER	EACH	20	\$1.19	\$0.00	\$0.00	\$3,000.00	\$60,000.00	
		HISTORICAL CONCRETE MIX:								
13	9050531	HISTORIC MIX CONCRETE SIDEWALKS	SQ. FT.	2,800	\$14.30	\$14.66	\$41,048.00	\$42.00	\$117,600.00	
14	9050532	HISTORIC MIX CONCRETE DRIVEWAYS	SQ. FT.	3,800	\$15.50	\$15.89	\$60,382.00	\$36.00	\$136,800.00	
15	9050533	HISTORIC MIX CONCRETE CURBS	L.F.	300	\$29.79	\$30.53	\$9,159.00	\$60.00	\$18,000.00	
		GRAND TOTAL:				\$817,071.70		\$2,132,800.00		
PERCENTAGE INCREASE FOR OVERTIME & HOLIDAY WORK:										
UNIT PRICES QUOTED ABOVE WILL INCREASE BY% FOR OVERTIME AND HOLIDAY WORK. (LIST PERCENTAGE)							0%		35%	