

**LOUISVILLE WATER COMPANY**  
**BID 24-26 / CONCRETE PAVED SERVICES**  
**Bid Opening Date: April 10, 2024**  
**Initial Term: 5/1/24 - 4/30/26**  
**PM Estimate: \$1,175,000**

Buyer: Terri Young  
Project Manager: Jamie Long

If bid is listed as "under review" see LWC Bid Results webpage for further information.

<b>Bidders:</b>						<b>Allterrain Paving &amp; Construction, LLC (CWBE &amp; LWC SBE)</b>		<b>Jean Henry WBE, LLC dba Lawrence &amp; Associates Concrete Design (CWBE)</b>	
<b>Bid Signed:</b>						Yes		Yes	
Line #	Part #	DESCRIPTION OF SERVICE	UNIT	ESTIMATED QUANTITY (2 YEARS)	PREVIOUS UNIT PRICING	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
<b>CONCRETE SERVICES:</b>									
1	9040101	CONCRETE BASE ONLY	SQ. FT.	1,200	\$16.69	<b>\$16.94</b>	<b>\$20,328.00</b>	\$17.50	\$21,000.00
2	9040102	CONCRETE BASE W/ FINISHED STREET SURFACE	SQ. FT.	350	\$26.22	<b>\$26.74</b>	<b>\$9,359.00</b>	\$35.00	\$12,250.00
3	9040104	CONCRETE PAVING OF DRIVEWAYS	SQ. FT.	22,000	\$12.52	<b>\$12.77</b>	<b>\$280,940.00</b>	\$35.00	\$770,000.00
4	9040105	CONCRETE PAVING OF SIDEWALKS	SQ. FT.	23,000	\$11.93	<b>\$12.17</b>	<b>\$279,910.00</b>	\$30.00	\$690,000.00
5	9040103	CONCRETE PAVING OF CURBS	L.F.	1,800	\$23.84	<b>\$24.32</b>	<b>\$43,776.00</b>	\$50.00	\$90,000.00
<b>CONCRETE SUPPLEMENTARY SERVICES:</b>									
6	9040108	VALVE BOX - RAISE TO GRADE IN CONCRETE	EACH	10	\$23.84	<b>\$24.32</b>	<b>\$243.20</b>	\$300.00	\$3,000.00
7	9040109	CONCRETE PAVING CUT BACK & REMOVAL	SQ. FT.	600	\$4.77	<b>\$4.89</b>	<b>\$2,934.00</b>	\$44.00	\$26,400.00
8	9040110	TEMPORARY PAVING REMOVAL OVER BACKFILLED BASE	SQ. FT.	200	\$1.19	<b>\$1.21</b>	<b>\$242.00</b>	\$7.50	\$1,500.00
9	9040111	CONCRETE BASE OF 8" TO 10" THICKNESS	SQ. FT.	150	\$11.93	<b>\$12.17</b>	<b>\$1,825.50</b>	\$25.00	\$3,750.00
10	9040112	CONCRETE BASE WITH REINFORCED STEEL 8" TO 10" THICKNESS	SQ. FT.	250	\$22.65	<b>\$23.10</b>	<b>\$5,775.00</b>	\$30.00	\$7,500.00
11	9040114	REPLACE METER BOX FRAME AND COVER IN SIDEWALK (REMOVE CONCRETE, SET FRAME, POUR CONCRETE)	SQ. FT.	5,000	\$11.93	<b>\$12.23</b>	<b>\$61,150.00</b>	\$35.00	\$175,000.00
<b>MOBILIZATION FEES FOR CONCRETE RELATED SERVICES:</b>									
12	9040113	APPROVED MOBILIZATION FEES PER PROJECT MANAGER	EACH	20	\$1.19	<b>\$0.00</b>	<b>\$0.00</b>	\$3,000.00	\$60,000.00
<b>HISTORICAL CONCRETE MIX:</b>									
13	9050531	HISTORIC MIX CONCRETE SIDEWALKS	SQ. FT.	2,800	\$14.30	<b>\$14.66</b>	<b>\$41,048.00</b>	\$42.00	\$117,600.00
14	9050532	HISTORIC MIX CONCRETE DRIVEWAYS	SQ. FT.	3,800	\$15.50	<b>\$15.89</b>	<b>\$60,382.00</b>	\$36.00	\$136,800.00
15	9050533	HISTORIC MIX CONCRETE CURBS	L.F.	300	\$29.79	<b>\$30.53</b>	<b>\$9,159.00</b>	\$60.00	\$18,000.00
<b>GRAND TOTAL:</b>						<b>\$817,071.70</b>		<b>\$2,132,800.00</b>	
<b>PERCENTAGE INCREASE FOR OVERTIME &amp; HOLIDAY WORK:</b>									
UNIT PRICES QUOTED ABOVE WILL INCREASE BY ____% FOR OVERTIME AND HOLIDAY WORK. (LIST PERCENTAGE)						<b>0%</b>		<b>35%</b>	