

LOUISVILLE WATER COMPANY

Bid 24-46 / Project 15619 / Crescent Hill Water Treatment Plant (CHWTP) Residuals Conveyance System - Segment 2 (EJCDC)
 Bid Opening Date: October 16, 2024

Base Bid Estimate: \$31,700,000 Additive Alternate A: \$19,160,000 (Total Base Bid Plus Alternate A Estimate: \$50,860,000)

Buyer's Name: Terri Young

Project Manager's Name: Dakotah DeRoche

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		MAC Construction and Excavating Inc.	C J Hughes Construction Co., Inc.	Cleary Construction Inc.	Garney Companies, Inc.	
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project:		\$21,040,000.00	\$23,119,285.00	\$25,306,000.00	\$29,733,387.00	
Additive Alternate A:		\$12,660,000.00	\$14,647,688.00	\$18,804,000.00	\$17,485,571.00	
Combined Lump Sum Base Bid plus Additive Alternate A:		\$33,700,000.00	\$37,766,973.00	\$44,110,000.00	\$47,218,958.00	
Start / Complete Dates:		Begin the work within 60 calendar days from Notice to Proceed, and to substantially complete the work within 730 calendar days of Notice to Proceed, with final completion no later than 820 calendar days of the Notice to Proceed.				
Acknowledge Receipt of Addendum #1 - #5:		Yes	Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	
Claiming Local Preference:		Yes	Yes	No	Yes	
Claiming SBE Preference:		No	No	No	No	
Specialty Items of Work:						
Horizontal Directional Drilling		Midwest Mole	SEGA	Precision Drilling Services	TCH Underground	
Pipeline Material:						
24-in CL 200 DIP or 28-in DR 17 HDPE		24-in CL 200 DIP	28-in DR 17 HDPE	24-in CL 200 DIP	28-in DR 17 HDPE	
Supplementary Unit Prices		Unit				
1	Furnish and Install 24" diameter PC-200 double poly wrapped ductile iron solids main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$400.00	\$385.00	\$406.00	\$460.00
2	Furnish and Install 24" diameter PC-200 double poly wrapped ductile iron solids main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$325.00	\$375.00	\$396.00	\$435.00
3	Furnish and Install 24" diameter restrained doubled poly wrapped PC-200 ductile iron solids main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$500.00	\$395.00	\$1,254.00	\$510.00
4	Furnish and Install 24" diameter restrained double poly wrapped PC-200 ductile iron solids main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$425.00	\$385.00	\$1,204.00	\$485.00
5	Furnish and Install 28" diameter DR 17 HDPE solids main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$425.00	\$315.00	\$0.00	\$420.00
6	Furnish and Install 28" diameter DR 17 HDPE solids main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$350.00	\$308.00	\$0.00	\$395.00
7	Furnish and Install Cleaning Access Vault and Appurtenances - Single Pipe Installation, complete - In lawn	Each	\$95,000.00	\$34,000.00	\$42,700.00	\$50,000.00
8	Furnish and Install 8" Drain Assembly Vault and Appurtenances - Single Pipe Installation, complete - In pavement	Each	\$35,000.00	\$36,500.00	\$29,700.00	\$56,000.00
9	Furnish and Install Vent Vault Assembly and Appurtenances, complete - In Lawn	Each	\$37,000.00	\$34,000.00	\$28,700.00	\$49,000.00
10	Furnish and Install Low Sealing Pressure Combination Air Valve Vault and Appurtenances- Single Pipe Installation, complete - In pavement	Each	\$32,000.00	\$35,500.00	\$59,300.00	\$55,000.00
11	Furnish and Install Low Sealing Pressure Combination Air Valve Vault and Appurtenances- Dual Pipe Installation, complete - In pavement	Each	\$55,000.00	\$41,250.00	\$59,300.00	\$55,000.00
12	Furnish and Install Standard Combination Air Valve Vault and Appurtenances- Single Pipe Installation, complete - In pavement	Each	\$28,000.00	\$33,000.00	\$23,700.00	\$55,000.00
13	Furnish and Install Standard Combination Air Valve Vault and Appurtenances- Dual Pipe Installation, complete - In pavement	Each	\$47,000.00	\$38,000.00	\$23,700.00	\$60,000.00
14	Furnish and Install new gate valve assembly and vault along new main - 24", complete - In lawn	Each	\$50,000.00	\$47,500.00	\$105,000.00	\$45,000.00
15	Furnish and Install new gate valve assembly and vault along new main - 24", complete - In pavement	Each	\$56,000.00	\$49,500.00	\$105,000.00	\$50,000.00
16	Furnish and Install new plug valve assembly and vault along new main - 24", complete - In lawn	Each	\$41,000.00	\$38,000.00	\$60,000.00	\$40,000.00
17	Furnish and Install new plug valve assembly and vault along new main - 24", complete - In pavement	Each	\$46,000.00	\$40,000.00	\$60,000.00	\$45,000.00
18	Furnish and install 6" fire hydrant, complete - Short	Each	\$8,000.00	\$12,500.00	\$12,500.00	\$8,000.00
19	Furnish and install 6" fire hydrant, complete - Long	Each	\$12,000.00	\$13,000.00	\$16,200.00	\$12,000.00
20	Milling - Asphalt	S.Y.	\$3.00	\$2.50	\$3.00	\$1.50
21	Paving - Asphalt	S.Y.	\$30.00	\$9.50	\$40.00	\$7.50
22	Concrete Drive Restoration	S.Y.	\$130.00	\$95.00	\$140.00	\$100.00
23	Asphalt Drive Restoration	S.Y.	\$90.00	\$1,150.00	\$45.00	\$45.00
24	Concrete Sidewalk - Standard Mix	S.Y.	\$110.00	\$75.00	\$180.00	\$100.00
25	Cut and Cap Location No. 1, Complete	L.S.	\$20,000.00	\$38,000.00	\$8,400.00	\$50,000.00
26	Cut and Cap Location No. 2, Complete	L.S.	\$39,000.00	\$30,000.00	\$33,000.00	\$60,000.00
27	Mobilization	Each	\$15,000.00	\$150,000.00	\$50,000.00	\$40,000.00
28	Demobilization	Each	\$15,000.00	\$150,000.00	\$25,000.00	\$40,000.00
29	Accommodate 2025 Ironman 70.3 Louisville by opening two lanes of River Road traffic with final pavement, complete	L.S.	\$60,000.00	\$225,000.00	\$100,000.00	\$350,000.00
30	Accommodate 2026 Ironman 70.3 Louisville by opening two lanes of River Road traffic with final pavement, complete	L.S.	\$75,000.00	\$250,000.00	\$125,000.00	\$350,000.00