

		Argenbright Dirt Works (LWC_SBE)	Allerttain Paving & Construction, LLC (CWBE , LWC-SBE)	Basham Construction & Rental Co., Inc. (LWC-SBE)	TRC, LLC (CWBE, LWC-SBE)	EXCEL EXCAVATING, INC. (LWC-SBE)	Dan Cristiani Excavating Co INC	Seven Seas Construction (CMBE, LWC-SBE)
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.		\$ 704,377.0	\$ 730,000.0	\$ 777,000.0	\$ 795,000.0	\$ 817,613.0	\$ 897,178.0	\$ 1,016,315.43
Local Preference		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Start / Completion Dates		Work shall begin within 60 days from Notice to Proceed and be completed within 180 days from date work started						
Acknowledge Addendum		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid is Signed		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond		Yes	Yes	Yes	Yes	Yes	Yes	Yes
GFE Documents		Yes	Yes	Yes	Yes	Yes	Yes	Yes
SUPPLEMENTARY PRICING								
Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 110	\$ 155	\$ 165	\$ 150	\$ 160	\$ 185	\$ 185
Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 105	\$ 125	\$ 150	\$ 125	\$ 150	\$ 175	\$ 175
Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 135	\$ 150	\$ 155	\$ 140	\$ 165	\$ 165	\$ 180
Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 145	\$ 160	\$ 145	\$ 175	\$ 175	\$ 195	\$ 170
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$ 2,500.0	\$ 3,200.0	\$ 3,200.0	\$ 3,000.0	\$ 3,100.0	\$ 3,200.0	\$ 3,200.0
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 2,500.0	\$ 3,000.0	\$ 2,800.0	\$ 3,000.0	\$ 3,100.0	\$ 3,000.0	\$ 3,000.0
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$ 2,500.0	\$ 2,500.0	\$ 2,000.0	\$ 1,500.0	\$ 2,300.0	\$ 2,800.0	\$ 3,000.0
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$ 1,000.0	\$ 1,000.0	\$ 1,500.0	\$ 750	\$ 1,300.0	\$ 1,100.0	\$ 1,100.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$ 3,000.0	\$ 3,700.0	\$ 3,500.0	\$ 3,800.0	\$ 4,000.0	\$ 3,600.0	\$ 3,600.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 3,000.0	\$ 3,500.0	\$ 3,000.0	\$ 3,800.0	\$ 3,400.0	\$ 3,400.0	\$ 3,400.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$ 3,000.0	\$ 3,000.0	\$ 2,000.0	\$ 1,500.0	\$ 3,000.0	\$ 3,100.0	\$ 3,200.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$ 1,000.0	\$ 1,000.0	\$ 1,500.0	\$ 750	\$ 1,600.0	\$ 1,100.0	\$ 1,100.0
Exchange Meter (5/8" - 1"), Complete	Each	\$ 250	\$ 250	\$ 75	\$ 875	\$ 1,200.0	\$ 3,200.0	\$ 500
Furnish and install 6" fire hydrant, complete - Short	Each	\$ 7,500.0	\$ 9,000.0	\$ 9,500.0	\$ 8,500.0	\$ 11,000.0	\$ 9,500.0	\$ 9,500.0
Furnish and install 6" fire hydrant, complete - Long	Each	\$ 9,500.0	\$ 11,500.0	\$ 11,000.0	\$ 11,750.0	\$ 14,000.0	\$ 11,000.0	\$ 11,000.0
Preconstruction valve inspection	Each	\$ 500	\$ 850	\$ 75	\$ 875	\$ 1,200.0	\$ 850	\$ 3,000.0
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 2,500.0	\$ 2,500.0	\$ 2,000.0	\$ 1,275.0	\$ 3,800.0	\$ 5,000.0	\$ 3,000.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$ 3,500.0	\$ 2,500.0	\$ 4,000.0	\$ 5,800.0	\$ 6,000.0	\$ 5,500.0	\$ 4,500.0
Furnish and Install new valve along new main - 6"	Each	\$ 2,500.0	\$ 800	\$ 2,500.0	\$ 5,500.0	\$ 6,000.0	\$ 4,500.0	\$ 2,500.0
Milling - Asphalt	S.Y	\$ 7.4	\$ 20	\$ 30	\$ 35	\$ 25	\$ 18	\$ 25
Paving - Asphalt	S.Y	\$ 5	\$ 30	\$ 54	\$ 45	\$ 40	\$ 20	\$ 40
Concrete Drive Restoration (Standard Mix)	S.Y	\$ 100	\$ 125	\$ 110	\$ 145	\$ 125	\$ 115	\$ 115
Concrete Drive Restoration (Historic Mix)	S.Y	\$ 100	\$ 145	\$ 125	\$ 155	\$ 130	\$ 130	\$ 130
Asphalt Drive Restoration	S.Y	\$ 40	\$ 55	\$ 70	\$ 55	\$ 95	\$ 55	\$ 70
Mobilization	Each	\$ 4,500.0	\$ 5,000.0	\$ 5,000.0	\$ 6,000.0	\$ 5,800.0	\$ 5,850.0	\$ 5,000.0
De-mobilization	Each	\$ 2,500.0	\$ 3,000.0	\$ 3,500.0	\$ 6,000.0	\$ 3,000.0	\$ 2,800.0	\$ 3,000.0
Foreman	Hour	\$ 90	\$ 90	\$ 85	\$ 75	\$ 95	\$ 75	\$ 75
Laborer	Hour	\$ 55	\$ 65	\$ 75	\$ 50	\$ 65	\$ 50	\$ 50
Truck Driver	Hour	\$ 70	\$ 60	\$ 75	\$ 55	\$ 65	\$ 50	\$ 50
Operator	Hour	\$ 70	\$ 75	\$ 80	\$ 65	\$ 75	\$ 65	\$ 65
Dump Truck	Hour	\$ 120	\$ 130	\$ 135	\$ 125	\$ 150	\$ 135	\$ 135
Backhoe	Hour	\$ 100	\$ 100	\$ 100	\$ 100	\$ 100	\$ 400	\$ 150
Loader	Hour	\$ 75	\$ 120	\$ 125	\$ 120	\$ 125	\$ 120	\$ 120
Hoe Ram	Hour	\$ 300	\$ 140	\$ 100	\$ 145	\$ 200	\$ 145	\$ 145
Pick-up Truck	Hour	\$ 20	\$ 35	\$ 40	\$ 35	\$ 40	\$ 35	\$ 35
Excavator	Hour	\$ 135	\$ 145	\$ 150	\$ 175	\$ 175	\$ 135	\$ 150
Skid Steer	Hour	\$ 75	\$ 90	\$ 100	\$ 100	\$ 75	\$ 85	\$ 100
Rosco Broom	Hour	\$ 75	\$ 80	\$ 100	\$ 90	\$ 125	\$ 90	\$ 100
Flat Bed Truck	Hour	\$ 20	\$ 80	\$ 110	\$ 85	\$ 95	\$ 85	\$ 120
Flowable Fill	C.Y.	\$ 200	\$ 225	\$ 325	\$ 300	\$ 350	\$ 200	\$ 250
Bedding Material	C.Y.	\$ 50	\$ 55	\$ 55	\$ 55	\$ 62	\$ 50	\$ 50
Rock Backfill	C.Y.	\$ 50	\$ 55	\$ 55	\$ 55	\$ 62	\$ 50	\$ 50
Sod Restoration	S.Y	\$ 20	\$ 12	\$ 30	\$ 7.75	\$ 30	\$ 13	\$ 15
Fencing Restoration	L.F.	\$ 50	\$ 60	\$ 80	\$ 35	\$ 125	\$ 65	\$ 100