

LOUISVILLE WATER COMPANY
Bid 24-87 / Project 16643 / Oleanda Avenue Area Water Main Replacement Project
Bid Opening Date: October 2, 2024
PM Estimate: \$2,115,000

Awardee: Allterrain Paving & Construction LLC (CWBE & LWC SBE)

Buyer's Name: Terri Young

Project Manager's Name: Jacob Clark

BIDDERS		Allterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)	CJ Hughes Construction Co., Inc.	Basham Construction & Rental Co., Inc. (CWBE & LWC SBE)	MAC Construction & Excavating Inc.	Connhurst, LLC	Louisville Paving Company, Inc. (1)	
Lump Sum Base Bid:		\$1,380,000.00	\$1,474,220.59	\$1,849,900.00	\$1,882,000.00	\$2,192,000.00	\$2,256,937.00	\$2,368,038.00	
Start / Complete Dates:		Begin the work within <u>90</u> calendar days from Notice to Proceed, and to complete the work within <u>150</u> calendar days from the date the Work is started.							
Acknowledge Receipt of Addendum #1 & #2:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Claiming Local Preference:		Yes	Yes	Yes	Yes	Yes	No	Yes	
Claiming SBE Preference:		Yes	Yes	No	Yes	No	No	No	
Supplementary Unit Prices	Unit								
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$0.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$0.00
3	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$160.00	\$175.00	\$225.00	\$175.00	\$400.00	\$396.00	\$106.00
4	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$160.00	\$175.00	\$180.00	\$175.00	\$400.00	\$327.00	\$87.65
5	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$150.00	\$160.00	\$155.00	\$165.00	\$350.00	\$309.00	\$98.09
6	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$155.00	\$150.00	\$125.00	\$165.00	\$300.00	\$215.15	\$73.69
7	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$155.00	\$150.00	\$123.00	\$165.00	\$300.00	\$192.00	\$77.96
8	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$155.00	\$140.00	\$110.00	\$165.00	\$300.00	\$167.25	\$68.16
9	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$160.00	\$175.00	\$135.00	\$175.00	\$300.00	\$312.00	\$85.15
10	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$165.00	\$190.00	\$235.00	\$195.00	\$400.00	\$386.00	\$230.00
11	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$150.00	\$140.00	\$120.00	\$150.00	\$500.00	\$204.00	\$95.20
12	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Relocate	Each	\$3,200.00	\$3,200.00	\$3,000.00	\$3,200.00	\$4,000.00	\$1,974.00	\$1,400.00
13	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Renew	Each	\$3,000.00	\$3,000.00	\$3,500.00	\$2,800.00	\$4,000.00	\$2,114.00	\$3,800.00
14	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Transfer	Each	\$2,200.00	\$2,400.00	\$2,400.00	\$2,200.00	\$4,000.00	\$2,134.50	\$1,400.00
15	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Discontinue	Each	\$1,000.00	\$1,500.00	\$1,750.00	\$1,500.00	\$1,000.00	\$804.98	\$750.00
16	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Relocate	Each	\$3,700.00	\$3,800.00	\$5,500.00	\$4,500.00	\$4,400.00	\$6,600.00	\$1,800.00
17	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Renew	Each	\$3,500.00	\$3,500.00	\$5,200.00	\$4,200.00	\$4,400.00	\$6,358.25	\$5,800.00
18	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Transfer	Each	\$3,000.00	\$3,000.00	\$5,500.00	\$2,200.00	\$4,400.00	\$6,327.75	\$1,400.00
19	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Discontinue	Each	\$1,000.00	\$1,700.00	\$2,000.00	\$1,500.00	\$1,000.00	\$1,059.72	\$775.00
20	Furnish and install 6" fire hydrant, complete - Short	Each	\$9,000.00	\$9,500.00	\$11,000.00	\$9,500.00	\$7,500.00	\$9,439.00	\$9,560.00
21	Furnish and install 6" fire hydrant, complete - Long	Each	\$11,500.00	\$12,500.00	\$13,000.00	\$11,000.00	\$11,500.00	\$11,147.00	\$9,560.00
22	Preconstruction valve inspection	Each	\$850.00	\$600.00	\$500.00	\$250.00	\$500.00	\$340.00	\$400.00
23	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$2,500.00	\$3,000.00	\$3,500.00	\$1,800.00	\$3,500.00	\$814.00	\$2,200.00
24	Furnish and Install new valve along new main - 6"	Each	\$2,500.00	\$6,000.00	\$2,000.00	\$2,500.00	\$5,000.00	\$2,111.00	\$2,070.00

LOUISVILLE WATER COMPANY
Bid 24-87 / Project 16643 / Oleanda Avenue Area Water Main Replacement Project
Bid Opening Date: October 2, 2024
PM Estimate: \$2,115,000

Awardee: Allterrain Paving & Construction LLC (CWBE & LWC SBE)

Buyer's Name: Terri Young

Project Manager's Name: Jacob Clark

BIDDERS		Allterrain Paving & Construction LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)	CJ Hughes Construction Co., Inc.	Basham Construction & Rental Co., Inc. (CWBE & LWC SBE)	MAC Construction & Excavating Inc.	Connhurst, LLC	Louisville Paving Company, Inc. (1)	
25	Furnish and Install new valve along new main - 8"	Each	\$2,800.00	\$7,750.00	\$3,000.00	\$3,500.00	\$7,000.00	\$3,025.00	\$4,140.00
26	Furnish and Install new valve along new main - 4"	Each	\$2,200.00	\$4,750.00	\$1,750.00	\$1,800.00	\$4,000.00	\$1,682.00	\$1,800.00
27	Concrete Drive Restoration (Standard Mix)	S.Y.	\$125.00	\$115.00	\$225.00	\$110.00	\$130.00	\$109.00	\$115.00
28	Concrete Drive Restoration (Historic Mix)	S.Y.	\$145.00	\$130.00	\$250.00	\$125.00	\$150.00	\$121.78	\$215.00
29	Asphalt Drive Restoration	S.Y.	\$55.00	\$70.00	\$120.00	\$65.00	\$90.00	\$54.25	\$35.00
30	Concrete Curb Restoration (Standard Mix)	L.F.	\$45.00	\$70.00	\$100.00	\$175.00	\$70.00	\$96.00	\$50.00
31	Concrete Curb Restoration (Historic Mix)	L.F.	\$50.00	\$85.00	\$110.00	\$225.00	\$80.00	\$108.26	\$150.00
32	Limestone Curb Restoration	L.F.	\$120.00	\$375.00	\$250.00	\$350.00	\$300.00	\$127.37	\$500.00
33	Concrete Sidewalk - Historical Mix	S.Y.	\$90.00	\$150.00	\$180.00	\$95.00	\$250.00	\$165.58	\$270.00
34	Concrete Sidewalk - Standard Mix	S.Y.	\$85.00	\$135.00	\$170.00	\$85.00	\$190.00	\$127.00	\$170.00
35	Mobilization	Each	\$5,000.00	\$5,000.00	\$7,500.00	\$5,000.00	\$15,000.00	\$127,995.00	\$12,000.00
36	De-mobilization	Each	\$3,000.00	\$3,000.00	\$7,500.00	\$3,000.00	\$15,000.00	\$28,160.00	\$12,000.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Unit							
1	Foreman	Hour	\$90.00	\$75.00	\$110.00	\$100.00	\$68.94	\$84.00	\$99.00
2	Laborer	Hour	\$65.00	\$50.00	\$70.00	\$75.00	\$50.00	\$65.33	\$60.50
3	Truck Driver	Hour	\$60.00	\$50.00	\$72.00	\$75.00	\$48.84	\$65.33	\$100.00
4	Operator	Hour	\$75.00	\$65.00	\$86.00	\$85.00	\$62.77	\$84.00	\$71.50
5	Dump Truck	Hour	\$130.00	\$135.00	\$65.00	\$150.00	\$98.23	\$80.00	\$165.00
6	Backhoe	Hour	\$100.00	\$150.00	\$75.00	\$125.00	\$63.67	\$55.00	\$0.00
7	Loader	Hour	\$120.00	\$120.00	\$115.00	\$125.00	\$122.88	\$40.00	\$159.50
8	Hoe Ram	Hour	\$140.00	\$145.00	\$145.00	\$100.00	\$137.88	\$424.00	\$354.20
9	Pick-up Truck	Hour	\$35.00	\$35.00	\$40.00	\$50.00	\$23.26	\$45.00	\$50.00
10	Excavator	Hour	\$145.00	\$150.00	\$135.00	\$150.00	\$207.21	\$125.00	\$209.00
11	Skid Steer	Hour	\$90.00	\$100.00	\$75.00	\$100.00	\$55.29	\$80.00	\$143.00
12	Rosco Broom	Hour	\$80.00	\$100.00	\$90.00	\$100.00	\$47.43	\$100.00	\$143.00
13	Flat Bed Truck	Hour	\$80.00	\$120.00	\$95.00	\$125.00	\$23.26	\$55.00	\$175.00
14	Flowable Fill	C.Y.	\$225.00	\$250.00	\$200.00	\$350.00	\$155.00	\$130.00	\$162.00
15	Bedding Material	C.Y.	\$55.00	\$55.00	\$48.00	\$55.00	\$11.00	\$35.00	\$21.00
16	Rock Backfill	C.Y.	\$55.00	\$55.00	\$48.00	\$55.00	\$11.00	\$30.00	\$26.00
17	Sod Restoration	S.Y.	\$14.00	\$15.00	\$20.00	\$25.00	\$7.00	\$8.00	\$0.00
18	Fencing Restoration	L.F.	\$60.00	\$65.00	\$110.00	\$85.00	\$75.00	\$40.00	\$0.00

Planholders not submitting a bid: Dan Cristiani Excavating Co., Inc., Excel Excavating (LWC SBE), Geco Enterprises, Inc. (CMBE), Southern Pipeline Construction Co., and TRC, LLC (CWBE & LWC SBE)

(1) Planholder did not provide pricing for all supplementary items. Not reviewed since not low bidder. Did not effect outcome of bid.