

LOUISVILLE WATER COMPANY
Bid 24-115 / Project 17020 / Mount Holly Road Area Water Main Replacement Project
Bid Opening Date: December 11, 2024
Base Bid Estimate: \$872,000

Awardee: Southern Pipeline Construction Co. (LWC SBE)

Buyer: DeLisa Campbell

Project Manager: Andy Williams

BIDDERS		Altterra Paving & Construction (CWBE & LWC SBE)	Argenbright Dirt Works LLC (LWC SBE)*	C J Hughes Construction Co., Inc.**	MAC Construction & Excavating, Inc.	Pile Contracting, LLC.	Southern Pipeline Construction Co. (LWC SBE)
Lump Sum Base Bid:		\$1,100,000.00	\$653,297.00	\$999,950.00	\$966,000.00	\$804,000.00	\$796,000.00
Start / Complete Dates:		Begin the Work January 6, 2025 and to have the Work completed by November 7, 2025.					
4"-12" HDPE Water Mains Contractor:		Southern Pipeline	Argenbright Dirt Works	Unknown	Midwest Mole	Pile Contracting, LLC.	Southern Pipeline
12"-36" Boring Contractor:		Southern Pipeline	Argenbright Dirt Works	Unknown	N/A	Pile Contracting, LLC.	Southern Pipeline
Acknowledge Receipt of Addendum #1:		Yes	Yes		Yes	Yes	Yes
Bid Signed:		Yes	Yes		Yes	Yes	Yes
Bid Bond Received:		Yes	Yes		Yes	Yes	Yes
Local Preference:		Yes	Yes		Yes	Yes	Yes
GFE Documents Submitted:		Yes	Yes		Yes	Yes	Yes
Supplementary Prices:							
#2-1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$ 60.00	\$ 60.00	\$ 60.00	\$ 60.00	\$ 60.00
#2-2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$ 125.00	\$ 125.00	\$ 125.00	\$ 125.00	\$ 125.00
#2-3	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 145.00	\$ 165.00	\$ 175.00	\$ 175.00	\$ 210.00
#2-4	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 135.00	\$ 155.00	\$ 150.00	\$ 150.00	\$ 175.00
#2-5	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 150.00	\$ 175.00	\$ 200.00	\$ 185.00	\$ 240.00
#2-6	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 140.00	\$ 165.00	\$ 180.00	\$ 160.00	\$ 205.00
#2-7	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 200.00	\$ 180.00	\$ 250.00	\$ 225.00	\$ 350.00
#2-8	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 185.00	\$ 173.00	\$ 230.00	\$ 210.00	\$ 300.00
#2-9	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 220.00	\$ 190.00	\$ 280.00	\$ 250.00	\$ 350.00
#2-10	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 200.00	\$ 180.00	\$ 260.00	\$ 225.00	\$ 375.00
#2-11	Furnish and Install 12" diameter DIPS HDPE SDR-11 water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 200.00	\$ 280.00	\$ 800.00	\$ 250.00	\$ 115.00
#2-12	Furnish and Install 12" diameter DIPS HDPE SDR-11 water main utilizing directional drilling installation techniques, complete - In lawn	L.F.	\$ 280.00	\$ 240.00	\$ 800.00	\$ 265.00	\$ 175.00
#2-13	Open Cut - (30' min, excludes mobilization/demobilization) - 16" steel casing pipe with 0.375 wall thickness	L.F.	\$ 340.00	\$ 265.00	\$ 750.00	\$ 525.00	\$ 300.00
#2-14	Bore and Jack - (30' min, excludes mobilization/demobilization) - 16" steel casing pipe with 0.375 wall thickness	L.F.	\$ 600.00	\$ 350.00	\$ 1,500.00	\$ 675.00	\$ 375.00
#2-15	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Relocate	Each	\$ 3,200.00	\$ 3,000.00	\$ 2,500.00	\$ 3,500.00	\$ 3,200.00
#2-16	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Renew	Each	\$ 3,000.00	\$ 2,800.00	\$ 2,500.00	\$ 3,200.00	\$ 3,200.00
#2-17	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Transfer	Each	\$ 2,300.00	\$ 2,800.00	\$ 2,000.00	\$ 2,200.00	\$ 2,500.00
#2-18	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete - Discontinue	Each	\$ 1,000.00	\$ 1,500.00	\$ 500.00	\$ 2,000.00	\$ 1,500.00
#2-19	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Relocate	Each	\$ 10,000.00	\$ 4,200.00	\$ 3,600.00	\$ 4,200.00	\$ 4,200.00
#2-20	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Renew	Each	\$ 10,000.00	\$ 4,000.00	\$ 6,000.00	\$ 4,000.00	\$ 4,200.00
#2-21	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Transfer	Each	\$ 3,500.00	\$ 4,000.00	\$ 6,000.00	\$ 2,000.00	\$ 3,800.00
#2-22	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete - Discontinue	Each	\$ 1,500.00	\$ 1,500.00	\$ 500.00	\$ 2,000.00	\$ 1,500.00
#2-23	Furnish and install SHORT water service adjustment (1" - 2"), complete - Relocate	Each	\$ 4,000.00	\$ 3,500.00	\$ 9,000.00	\$ 5,000.00	\$ 8,500.00
#2-24	Furnish and install SHORT water service adjustment (1" - 2"), complete - Renew	Each	\$ 4,000.00	\$ 3,500.00	\$ 9,000.00	\$ 4,500.00	\$ 8,500.00
#2-25	Furnish and install SHORT water service adjustment (1" - 2"), complete - Transfer	Each	\$ 2,800.00	\$ 3,500.00	\$ 5,000.00	\$ 3,800.00	\$ 8,000.00
#2-26	Furnish and install SHORT water service adjustment (1" - 2"), complete - Discontinue	Each	\$ 2,000.00	\$ 1,500.00	\$ 750.00	\$ 3,200.00	\$ 3,500.00
#2-27	Furnish and install LONG water service adjustment (1" - 2"), complete - Relocate	Each	\$ 12,000.00	\$ 4,500.00	\$ 12,000.00	\$ 5,800.00	\$ 11,000.00
#2-28	Furnish and install LONG water service adjustment (1" - 2"), complete - Renew	Each	\$ 12,000.00	\$ 4,500.00	\$ 12,000.00	\$ 5,500.00	\$ 11,000.00
#2-29	Furnish and install LONG water service adjustment (1" - 2"), complete - Transfer	Each	\$ 4,000.00	\$ 4,500.00	\$ 5,000.00	\$ 3,800.00	\$ 9,500.00
#2-30	Furnish and install LONG water service adjustment (1" - 2"), complete - Discontinue	Each	\$ 2,500.00	\$ 1,500.00	\$ 750.00	\$ 3,200.00	\$ 3,500.00
#2-31	Exchange Meter (5/8" - 1"), Complete	Each	\$ 500.00	\$ 4,500.00	\$ 500.00	\$ 125.00	\$ 500.00
#2-32	Exchange Meter (1-1/2" - 2"), Complete	Each	\$ 600.00	\$ 4,500.00	\$ 750.00	\$ 200.00	\$ 1,000.00
#2-33	Furnish and install 6" fire hydrant, complete - Short	Each	\$ 9,000.00	\$ 7,500.00	\$ 7,500.00	\$ 10,000.00	\$ 9,500.00
#2-34	Furnish and install 6" fire hydrant, complete - Long	Each	\$ 14,000.00	\$ 12,500.00	\$ 9,700.00	\$ 12,000.00	\$ 13,000.00
#2-35	Preconstruction valve inspection	Each	\$ 800.00	\$ 1,000.00	\$ 500.00	\$ 250.00	\$ 600.00
#2-36	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 2,500.00	\$ 2,500.00	\$ 3,500.00	\$ 2,500.00	\$ 4,000.00
#2-37	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$ 4,500.00	\$ 4,000.00	\$ 5,000.00	\$ 4,500.00	\$ 5,500.00
#2-38	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	Each	\$ 8,500.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 12,000.00
#2-39	Furnish and install new valve along new main - 6"	Each	\$ 1,500.00	\$ 2,500.00	\$ 5,000.00	\$ 3,000.00	\$ 4,500.00
#2-40	Furnish and install new valve along new main - 12"	Each	\$ 4,500.00	\$ 3,500.00	\$ 10,000.00	\$ 7,500.00	\$ 10,000.00
#2-41	Milling - Asphalt	S.Y	\$ 25.00	\$ 15.00	\$ 8.00	\$ 35.00	\$ 25.00
#2-42	Paving - Asphalt	S.Y	\$ 35.00	\$ 20.00	\$ 15.00	\$ 75.00	\$ 35.00
#2-43	Concrete Drive Restoration (Standard Mix)	S.Y	\$ 125.00	\$ 86.00	\$ 130.00	\$ 115.00	\$ 210.00
#2-44	Asphalt Drive Restoration	S.Y	\$ 55.00	\$ 100.00	\$ 90.00	\$ 70.00	\$ 90.00
#2-45	Bore and Jack - Mobilization / Demobilization	Each	\$ 3,000.00	\$ 7,000.00	\$ 15,000.00	\$ 5,000.00	\$ 5,000.00
#2-46	Mobilization	Each	\$ 5,000.00	\$ 4,500.00	\$ 15,000.00	\$ 5,000.00	\$ 10,000.00
#2-47	De-mobilization	Each	\$ 3,000.00	\$ 3,500.00	\$ 15,000.00	\$ 3,500.00	\$ 10,000.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Unit					
#3-1	Foreman	Hour	\$ 90.00	\$ 90.00	\$ 68.94	\$ 100.00	\$ 68.90
#3-2	Laborer	Hour	\$ 65.00	\$ 55.00	\$ 50.00	\$ 80.00	\$ 39.97
#3-3	Truck Driver	Hour	\$ 60.00	\$ 70.00	\$ 48.84	\$ 80.00	\$ 43.16
#3-4	Operator	Hour	\$ 75.00	\$ 70.00	\$ 62.77	\$ 90.00	\$ 58.81
#3-5	Dump Truck	Hour	\$ 135.00	\$ 120.00	\$ 98.23	\$ 150.00	\$ 59.35
#3-6	Backhoe	Hour	\$ 100.00	\$ 100.00	\$ 63.67	\$ 100.00	\$ 37.77
#3-7	Loader	Hour	\$ 125.00	\$ 75.00	\$ 122.88	\$ 125.00	\$ 85.00
#3-8	Hoe Ram	Hour	\$ 160.00	\$ 300.00	\$ 137.88	\$ 100.00	\$ 140.00
#3-9	Pick-up Truck	Hour	\$ 35.00	\$ 20.00	\$ 23.26	\$ 40.00	\$ 20.00
#3-10	Excavator	Hour	\$ 145.00	\$ 135.00	\$ 207.21	\$ 150.00	\$ 100.31
#3-11	Skid Steer	Hour	\$ 90.00	\$ 75.00	\$ 55.29	\$ 100.00	\$ 45.00
#3-12	Rosco Broom	Hour	\$ 80.00	\$ 75.00	\$ 47.43	\$ 100.00	\$ 100.00
#3-13	Flat Bed Truck	Hour	\$ 80.00	\$ 25.00	\$ 23.26	\$ 125.00	\$ 75.00
#3-14	Flowable Fill	C.Y.	\$ 250.00	\$ 200.00	\$ 155.00	\$ 350.00	\$ 225.00
#3-15	Bedding Material	C.Y.	\$ 60.00	\$ 50.00	\$ 11.00	\$ 55.00	\$ 60.00
#3-16	Rock Backfill	C.Y.	\$ 60.00	\$ 50.00	\$ 11.00	\$ 55.00	\$ 65.00
#3-17	Sod Restoration	S.Y	\$ 18.00	\$ 20.00	\$ 7.00	\$ 30.00	\$ 35.00
#3-18	Fencing Restoration	L.F.	\$ 65.00	\$ 75.00	\$ 75.00	\$ 85.00	\$ 140.00