

		Allterrain Paving & Construction	Basham Construction & Rental Co., Inc.	Excel Excavating, Inc.	Seven Seas Construction	TRC, LLC
PM Jacob Clark						
Lump Sum Base Bid (1)						
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.	Lump Sum	\$ 390,000.0	\$ 432,000.0	\$ 402,905.0	\$ 515,330.0	\$ 485,000.0
Start / completion Date	Work to begin within 90n calendar days after the Company issues the Notice to Proceed and to complete the Work within 90 calendar days from the date the Work is started.					
Bid Signed		Yes	Yes	Yes	TBD	Yes
Bid Bond Received		Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum #1		Yes	Yes	Yes	Yes	Yes
Supplementary Prices (14)						
Rock excavation by means of blasting (\$60 per cubic yard,	C.Y.	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60
Rock excavation by mechanical means (\$125 per cubic yar	C.Y.	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125
Furnish and Install 6" diameter PC-350 ductile iron water r	L.F.	\$ 160	\$ 150	\$ 1,758.0	\$ 200	\$ 180
Furnish and Install 4" diameter PC-350 ductile iron water r	L.F.	\$ 155	\$ 130	\$ 150	\$ 190	\$ 150
Furnish and install SHORT water service adjustment (5/8"	Each	\$ 3,400.0	\$ 3,200.0	\$ 2,300.0	\$ 3,500.0	\$ 2,500.0
Furnish and install SHORT water service adjustment (5/8"	Each	\$ 2,500.0	\$ 1,500.0	\$ 2,300.0	\$ 800	\$ 1,100.0
Furnish and install LONG water service adjustment (5/8"	Each	\$ 3,800.0	\$ 3,800.0	\$ 3,400.0	\$ 4,500.0	\$ 3,400.0
Furnish and install 6" fire hydrant, complete - Short	Each	\$ 8,600.0	\$ 11,000.0	\$ 11,000.0	\$ 10,000.0	\$ 9,700.0
Preconstruction valve inspection	Each	\$ 900	\$ 150	\$ 12,000.0	\$ 200	\$ 850
Valve excavation and backfill (including backfill, compactio	Each	\$ 3,000.0	\$ 1,500.0	\$ 3,800.0	\$ 1,500.0	\$ 3,800.0
Furnish and Install new valve along new main - 6"	Each	\$ 3,000.0	\$ 2,500.0	\$ 6,000.0	\$ 2,200.0	\$ 6,800.0
Furnish and Install new valve along new main - 4"	Each	\$ 2,500.0	\$ 2,200.0	\$ 5,500.0	\$ 1,900.0	\$ 5,400.0
Mobilization	Each	\$ 5,000.0	\$ 5,000.0	\$ 5,800.0	\$ 6,000.0	\$ 5,800.0
De-mobilization	Each	\$ 3,000.0	\$ 3,000.0	\$ 3,000.0	\$ 6,000.0	\$ 5,800.0
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall inclu						
Foreman	Hour	\$ 90	\$ 90	\$ 95	\$ 100	\$ 95
Laborer	Hour	\$ 65	\$ 75	\$ 65	\$ 60	\$ 65
Truck Driver	Hour	\$ 60	\$ 75	\$ 65	\$ 70	\$ 65
Operator	Hour	\$ 75	\$ 80	\$ 75	\$ 80	\$ 75
Dump Truck	Hour	\$ 135	\$ 150	\$ 150	\$ 70	\$ 150
Backhoe	Hour	\$ 100	\$ 100	\$ 100	\$ 70	\$ 100
Loader	Hour	\$ 125	\$ 125	\$ 125	\$ 80	\$ 125
Hoe Ram	Hour	\$ 180	\$ 125	\$ 200	\$ 150	\$ 225
Pick-up Truck	Hour	\$ 30	\$ 40	\$ 45	\$ 35	\$ 40
Excavator	Hour	\$ 145	\$ 150	\$ 175	\$ 150	\$ 175
Skid Steer	Hour	\$ 90	\$ 100	\$ 75	\$ 100	\$ 100
Rosco Broom	Hour	\$ 80	\$ 100	\$ 125	\$ 100	\$ 125
Flat Bed Truck	Hour	\$ 80	\$ 125	\$ 95	\$ 120	\$ 95
Flowable Fill	C.Y.	\$ 225	\$ 350	\$ 350	\$ 250	\$ 350
Bedding Material	C.Y.	\$ 60	\$ 55	\$ 62	\$ 55	\$ 65
Rock Backfill	C.Y.	\$ 60	\$ 55	\$ 62	\$ 55	\$ 65
Sod Restoration	S.Y	\$ 18	\$ 25	\$ 30	\$ 15	\$ 32