

LOUISVILLE WATER COMPANY
Bid 24-122 / Project 16117 / 11405 Park Road Railroad Water Main Replacement
Bid Opening Date: April 16, 2025
Base Bid Estimate: \$410,000

Buyer: DeLisa Campbell
Project Manager: Michael Meyer

If bid is listed as “under review” see LWC Bid Results webpage for further information.

BIDDERS			Basham Construction & Rental Co., Inc. (LWC SBE)	TRC, LLC (CWBE & LWC SBE)
Lump Sum Base Bid:			\$269,000.00	\$226,200.00
Start / Complete Dates:			Begin the Work within <u>45</u> calendar days after the Company issues the Notice to Proceed, and to have the Work completed within <u>90</u> calendar days.	
Acknowledge Receipt of Addendum #1-2:			Yes	Yes
Bid Signed:			Yes	Yes
Bid Bond Received:			Yes	Yes
Subcontractor Statement Submitted:			Yes	Yes
Supplementary Prices:		Unit		
#2-1	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 250.00	\$ 240.00
#2-2	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 225.00	\$ 210.00
#2-3	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 185.00	\$ 190.00
#2-4	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 175.00	\$ 180.00
#2-5	Jack and bore 16" steel casing (0.375" wall)	L.F.	\$ 650.00	\$ 640.00
#2-6	Furnish and install 8” fire hydrant, complete - Short	Each	\$ 11,000.00	\$ 12,000.00
#2-7	Furnish and install 8” fire hydrant, complete - Long	Each	\$ 12,500.00	\$ 15,500.00
#2-8	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	\$ 6,500.00	\$ 8,000.00
#2-9	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 12"	Each	\$ 9,000.00	\$ 12,850.00
#2-10	Furnish and Install new valve along new main - 8"	Each	\$ 4,500.00	\$ 11,000.00
#2-11	Furnish and Install new valve along new main - 12"	Each	\$ 7,000.00	\$ 14,000.00
#2-12	Milling - Asphalt	S.Y	\$ 35.00	\$ 35.00
#2-13	Paving - Asphalt	S.Y	\$ 65.00	\$ 70.00
#2-14	Concrete Drive Restoration (Historic Mix)	S.Y	\$ 125.00	\$ 150.00
#2-15	Asphalt Drive Restoration	S.Y	\$ 65.00	\$ 95.00
#2-16	Concrete Sidewalk - Historical Mix	S.Y.	\$ 90.00	\$ 150.00
#2-17	Concrete Sidewalk - Standard Mix	S.Y.	\$ 85.00	\$ 140.00
#2-18	Mobilization	Each	\$ 5,000.00	\$ 7,500.00
#2-19	De-mobilization	Each	\$ 3,000.00	\$ 7,500.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Unit		
#3-1	Foreman	Hour	\$ 90.00	\$ 90.00
#3-2	Laborer	Hour	\$ 70.00	\$ 65.00
#3-3	Truck Driver	Hour	\$ 70.00	\$ 60.00
#3-4	Operator	Hour	\$ 80.00	\$ 75.00

LOUISVILLE WATER COMPANY

Bid 24-122 / Project 16117 / 11405 Park Road Railroad Water Main Replacement

Bid Opening Date: April 16, 2025

Base Bid Estimate: \$410,000

Buyer: DeLisa Campbell

Project Manager: Michael Meyer

If bid is listed as “under review” see LWC Bid Results webpage for further information.

BIDDERS			Basham Construction & Rental Co., Inc. (LWC SBE)	TRC, LLC (CWBE & LWC SBE)
#3-5	Dump Truck	Hour	\$ 150.00	\$ 125.00
#3-6	Backhoe	Hour	\$ 100.00	\$ 100.00
#3-7	Loader	Hour	\$ 125.00	\$ 125.00
#3-8	Hoe Ram	Hour	\$ 100.00	\$ 145.00
#3-9	Pick-up Truck	Hour	\$ 40.00	\$ 35.00
#3-10	Excavator	Hour	\$ 150.00	\$ 155.00
#3-11	Skid Steer	Hour	\$ 100.00	\$ 100.00
#3-12	Rosco Broom	Hour	\$ 100.00	\$ 125.00
#3-13	Flat Bed Truck	Hour	\$ 125.00	\$ 80.00
#3-14	Flowable Fill	C.Y.	\$ 350.00	\$ 350.00
#3-15	Bedding Material	C.Y.	\$ 55.00	\$ 54.00
#3-16	Rock Backfill	C.Y.	\$ 55.00	\$ 55.00
#3-17	Sod Restoration	S.Y	\$ 30.00	\$ 25.00
#3-18	Fencing Restoration	L.F.	\$ 85.00	\$ 85.00