

LOUISVILLE WATER COMPANY
Bid 25-45 / Project 15619 / CHWTP - Residuals Conveyance System - 20-in Solids Force Main
Bid Opening Date: September 3, 2025
Base Bid Estimate: \$6,967,000

Buyer: DeLisa Campbell
Project Manager: Dakotah DeRoche

If bid is listed as “under review” see LWC Bid Results webpage for further information.

BIDDERS			Cleary Construction Inc	MAC Construction & Excavating, Inc.
Lump Sum Base Bid:			\$6,457,000.00	\$7,237,000.00
Start / Complete Dates:			Begin Work 60 days from NTP, substantially complete the work within 255 calendar days of the NTP, with final completion no later than 300 days from NTP.	
Acknowledge Receipt of Addendum #1-5			Yes	Yes
Bid Signed:			Yes	Yes
Bid Bond Received:			Yes	Yes
Subcontractor Statement:			Yes	Yes
Claiming Local Preference:			No	Yes
Supplementary Unit Prices		Unit		
1	Furnish and Install 20" diameter PC-250 ductile iron solids	L.F.	\$ 450.00	\$ 450.00
2	Furnish and Install 20" diameter PC-250 ductile iron solids	L.F.	\$ 360.00	\$ 375.00
3	Furnish and Install 20" diameter restrained PC-250 ductile	L.F.	\$ 730.00	\$ 550.00
4	Furnish and Install 20" diameter restrained PC-250 ductile	L.F.	\$ 650.00	\$ 475.00
5	Furnish and Install 30" diameter steel casing pipe, bore and	L.F.	\$ 1,430.00	\$ 2,600.00
6	Furnish and Install 66" diameter steel casing pipe and/or tunne	L.F.	\$ 7,240.00	\$ 5,500.00
7	Furnish and Install 72" diameter steel casing pipe and/or tunne	L.F.	\$ 6,050.00	\$ 7,000.00
8	Furnish and Install new 20" diameter restrained PC 250 ductile	L.F.	\$ 350.00	\$ 275.00
9	Furnish and Install new 20" diameter and 30" restrained PC 25	L.F.	\$ 1,810.00	\$ 900.00
10	Furnish and Install new dual 20" diameter restrained PC 250 du	L.F.	\$ 705.00	\$ 650.00
11	Furnish and Install new plug valve including vault along new	Each	\$ 30,000.00	\$ 30,000.00
12	Furnish and Install new plug valve including vault along new	Each	\$ 42,000.00	\$ 35,000.00
13	Furnish and Install new plug valve including vault along new ma	Each	\$ 76,000.00	\$ 38,000.00

LOUISVILLE WATER COMPANY
Bid 25-45 / Project 15619 / CHWTP - Residuals Conveyance System - 20-in Solids Force Main
Bid Opening Date: September 3, 2025
Base Bid Estimate: \$6,967,000

Buyer: DeLisa Campbell
Project Manager: Dakotah DeRoche

If bid is listed as “under review” see LWC Bid Results webpage for further information.

BIDDERS			Cleary Construction Inc	MAC Construction & Excavating, Inc.
14	Furnish and Install new plug valve along existing main, including	Each	\$ 32,000.00	\$ 32,000.00
15	Furnish and Install new plug valve along existing main, including	Each	\$ 44,000.00	\$ 37,000.00
16	Furnish and Install new Flushing Assembly and Vault along new	Each	\$ 30,000.00	\$ 38,500.00
17	Furnish and Install new Flushing assembly, Couplings and Vault	Each	\$ 31,000.00	\$ 40,000.00
18	Remove and Replace 10" Flanged Plug Valve Inside Pump Station	Each	\$ 15,000.00	\$ 10,250.00
19	Remove and Replace 12" Flanged Plug Valve Inside Pump Station	Each	\$ 16,000.00	\$ 11,000.00
20	Remove and Replace 16" Flanged Plug Valve Inside Pump Station	Each	\$ 21,000.00	\$ 14,000.00
21	Remove and Replace 18" Flanged Plug Valve Inside Pump Station	Each	\$ 26,000.00	\$ 18,250.00
22	Furnish and Install new 8" Drain Assembly	Each	\$ 35,000.00	\$ 45,250.00
23	Furnish and Install new Low Sealing Pressure CAV Vault,	Each	\$ 36,000.00	\$ 33,500.00
24	Furnish and Install 2" CAV, including vault	Each	\$ 36,000.00	\$ 33,500.00
25	Furnish and Install 20" ductile iron pipe by 20" PCCP adap	Each	\$ 40,000.00	\$ 30,000.00
26	Milling - Asphalt	S.Y.	\$ 25.00	\$ 3.50
27	Paving - Asphalt	S.Y.	\$ 45.00	\$ 30.00
28	Concrete Drive Restoration	S.Y.	\$ 150.00	\$ 140.00
29	Asphalt Drive Restoration	S.Y.	\$ 65.00	\$ 100.00
30	Install Concrete Median Curb	L.F.	\$ 105.00	\$ 150.00
31	Concrete Sidewalk - Standard Mix	S.Y.	\$ 150.00	\$ 125.00
32	Concrete Sidewalk - Historic Mix	S.Y.	\$ 175.00	\$ 200.00