

LOUISVILLE WATER COMPANY
Bid 25-90 / Project 17180 / Minor Lane Area Pressure Reducing Valve (PRV) Installation Project - Bidder Package #2
Bid Opening Date: December 10, 2025
Base Bid Estimate: \$805,000

Buyer's Name: Terri Young

Project Manager's Name: Scott Reynolds

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS			Southern Pipeline Construction Co., Inc. (LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)
Lump Sum Base Bid:			\$651,000.00	\$879,000.00
Start / Complete Dates:			Begin the Work within 60 calendar days after the Company issues the Notice to Proceed and to complete the Work by December 11, 2026.	
Acknowledge Receipt of Addendum #1 & #2:			Yes	Yes
Bid Signed:			Yes	Yes
Bid Bond Received:			Yes	Yes
Good Faith Effort Documents Submitted:			Yes	Yes
Claiming Local Preference:			Yes	Yes
Claiming SBE Preference:			Yes	Yes
Supplementary Unit Prices		Unit		
1	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Double Setter	Each	\$3,200.00	\$4,000.00
2	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Double Setter	Each	\$4,200.00	\$5,200.00
3	Furnish and install water service adjustment (5/8" – 3/4"), complete - Pressure Reducing Valve Insallation	Each	\$500.00	\$800.00
4	Furnish and install water service adjustment (1" – 2"), complete - Pressure Reducing Valve Insallation	Each	\$1,000.00	\$3,800.00
5	Furnish and install water service adjustment (3" – 4"), complete - Pressure Reducing Valve Insallation	Each	\$5,000.00	\$9,900.00
6	Exchange Meter (5/8" - 1"), Complete	Each	\$500.00	\$250.00
7	Exchange Meter (1-1/2" - 2"), Complete	Each	\$1,000.00	\$400.00
8	Preconstruction valve inspection	Each	\$800.00	\$150.00
9	Service Reconnection	Each	\$3,500.00	\$2,500.00
10	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$8,000.00	\$2,200.00
11	Milling - Asphalt	S.Y	\$36.00	\$35.00
12	Paving - Asphalt	S.Y	\$38.00	\$65.00
13	Concrete Drive Restoration (Standard Mix)	S.Y	\$125.00	\$100.00
14	Concrete Drive Restoration (Historic Mix)	S.Y	\$145.00	\$115.00
15	Asphalt Drive Restoration	S.Y	\$110.00	\$65.00
16	Concrete Curb Restoration (Standard Mix)	L.F.	\$125.00	\$175.00
17	Concrete Curb Restoration (Historic Mix)	L.F.	\$145.00	\$250.00
18	Limestone Curb Restoration	L.F.	\$350.00	\$350.00
19	Concrete Sidewalk - Historical Mix	S.Y.	\$145.00	\$90.00
20	Concrete Sidewalk - Standard Mix	S.Y.	\$125.00	\$75.00
21	Mobilization	Each	\$5,000.00	\$3,000.00
22	De-mobilization	Each	\$5,000.00	\$2,000.00
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.		Unit		
1	Foreman	Hour	\$77.49	\$100.00
2	Laborer	Hour	\$44.94	\$75.00
3	Truck Driver	Hour	\$48.53	\$85.00
4	Operator	Hour	\$66.12	\$85.00
5	Dump Truck	Hour	\$67.74	\$150.00
6	Backhoe	Hour	\$60.00	\$100.00
7	Loader	Hour	\$110.00	\$125.00

LOUISVILLE WATER COMPANY**Bid 25-90 / Project 17180 / Minor Lane Area Pressure Reducing Valve (PRV) Installation Project - Bidder Package #2****Bid Opening Date: December 10, 2025****Base Bid Estimate: \$805,000****Buyer's Name:** Terri Young**Project Manager's Name:** Scott Reynolds**If bid is listed as "under review" see LWC Bid Results webpage for further information.**

BIDDERS			Southern Pipeline Construction Co., Inc. (LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)
8	Hoe Ram	Hour	\$145.00	\$100.00
9	Pick-up Truck	Hour	\$30.00	\$30.00
10	Excavator	Hour	\$125.00	\$150.00
11	Skid Steer	Hour	\$50.00	\$100.00
12	Rosco Broom	Hour	\$100.00	\$100.00
13	Flat Bed Truck	Hour	\$80.00	\$125.00
14	Flowable Fill	C.Y.	\$250.00	\$350.00
15	Bedding Material	C.Y.	\$65.00	\$55.00
16	Rock Backfill	C.Y.	\$20.00	\$55.00
17	Sod Restoration	S.Y	\$40.00	\$35.00
18	Fencing Restoration	L.F.	\$275.00	\$75.00