

		Allterrain Paving & Construction (CWBE-LWCSBE)	Basham Construction & Rental Co., Inc. (LWC-SBE)	Seven Seas Construction (CMBE-LWCSBE)	Southern Pipeline (LWCSBE)
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.	Each	\$ 389,000.0	\$ 327,000.0	\$ 425,778.0	\$ 241,500.0
Start / Completion Dates	Work shall begin within 60 days after company issues the NTP, and be completed by December 11, 2026				
Bid Signed		Yes	Yes	Yes	Yes
Acknowledge Addendum 1-3		Yes	Yes	Yes	Yes
Bid Bond Received		Yes	Yes	Yes	Yes
Subcontractor Statement Received		Yes	Yes	Yes	Yes
Supplementary Prices					
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Double Setter	Each	\$ 5,500.0	\$ 4,000.0	\$ 4,000.0	\$ 4,000.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Double Setter	Each	\$ 7,000.0	\$ 5,800.0	\$ 5,500.0	\$ 5,000.0
Furnish and install water service adjustment (5/8" – 3/4"), complete - Pressure Reducing Valve Insallation	Each	\$ 800	\$ 800	\$ 900	\$ 650
Furnish and install water service adjustment (1" – 2"), complete - Pressure Reducing Valve Insallation	Each	\$ 2,300.0	\$ 3,800.0	\$ 7,000.0	\$ 2,500.0
Furnish and install water service adjustment (3" – 4"), complete - Pressure Reducing Valve Insallation	Each	\$ 4,500.0	\$ 9,900.0	\$ 14,000.0	\$ 8,000.0
Exchange Meter (5/8" - 1"), Complete	Each	\$ 250	\$ 250	\$ 600	\$ 500
Exchange Meter (1-1/2" - 2"), Complete	Each	\$ 300	\$ 400	\$ 900	\$ 1,000.0
Preconstruction valve inspection	Each	\$ 300	\$ 150	\$ 250	\$ 800
Service Reconnection	Each	\$ 3,500.0	\$ 2,500.0	\$ 3,000.0	\$ 3,500.0
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 2,500.0	\$ 2,400.0	\$ 3,500.0	\$ 8,000.0
Milling - Asphalt	S.Y	\$ 12	\$ 35	\$ 35	\$ 36
Paving - Asphalt	S.Y	\$ 18	\$ 65	\$ 70	\$ 38
Concrete Drive Restoration (Standard Mix)	S.Y	\$ 110	\$ 100	\$ 115	\$ 125
Concrete Drive Restoration (Historic Mix)	S.Y	\$ 125	\$ 115	\$ 130	\$ 145
Asphalt Drive Restoration	S.Y	\$ 42	\$ 65	\$ 90	\$ 110
Concrete Curb Restoration (Standard Mix)	L.F.	\$ 48	\$ 175	\$ 70	\$ 125
Concrete Curb Restoration (Historic Mix)	L.F.	\$ 55	\$ 250	\$ 75	\$ 145
Limestone Curb Restoration	L.F.	\$ 125	\$ 350	\$ 350	\$ 350
Concrete Sidewalk - Historical Mix	S.Y.	\$ 110	\$ 90	\$ 165	\$ 145
Concrete Sidewalk - Standard Mix	S.Y.	\$ 95	\$ 75	\$ 150	\$ 125
Mobilization	Each	\$ 5,000.0	\$ 3,000.0	\$ 3,000.0	\$ 5,000.0
De-mobilization	Each	\$ 3,000.0	\$ 2,000.0	\$ 3,000.0	\$ 5,000.0
Additional Supplementary					
Foreman	Hour	\$ 90	\$ 100	\$ 90	\$ 77.49
Laborer	Hour	\$ 65	\$ 75	\$ 55	\$ 44.94
Truck Driver	Hour	\$ 65	\$ 75	\$ 55	\$ 48.53
Operator	Hour	\$ 75	\$ 85	\$ 75	\$ 66.12
Dump Truck	Hour	\$ 135	\$ 150	\$ 90	\$ 67.74
Backhoe	Hour	\$ 100	\$ 100	\$ 100	\$ 60
Loader	Hour	\$ 125	\$ 100	\$ 120	\$ 110
Hoe Ram	Hour	\$ 160	\$ 100	\$ 145	\$ 145
Pick-up Truck	Hour	\$ 22	\$ 40	\$ 35	\$ 30
Excavator	Hour	\$ 145	\$ 150	\$ 135	\$ 125
Skid Steer	Hour	\$ 95	\$ 100	\$ 85	\$ 50
Rosco Broom	Hour	\$ 75	\$ 100	\$ 100	\$ 100
Flat Bed Truck	Hour	\$ 75	\$ 125	\$ 90	\$ 80
Flowable Fill	C.Y.	\$ 240	\$ 350	\$ 300	\$ 250
Bedding Material	C.Y.	\$ 65	\$ 55	\$ 50	\$ 65
Rock Backfill	C.Y.	\$ 65	\$ 55	\$ 50	\$ 20
Sod Restoration	S.Y	\$ 18	\$ 35	\$ 40	\$ 40
Fencing Restoration	L.F.	\$ 65	\$ 75	\$ 100	\$ 275