

LOUISVILLE WATER COMPANY
Bid 25-89 / Project 17180 / Minor Lane Area Pressure Reducing Valve (PRV) Installation Project - Bidder Package #1
Bid Opening Date: December 10, 2025
Base Bid Estimate: \$304,500

Awardee: Southern Pipeline Construction Co., Inc. (LWC SBE)

Buyer's Name: Terri Young

Project Manager's Name: Scott Reynolds

| BIDDERS | | Southern Pipeline Construction Co., Inc. (LWC SBE) | Basham Construction & Rental Co., Inc. (LWC SBE) | Allterrain Paving & Construction LLC (CWBE & LWC SBE) | S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE) | Argenbright Dirt Works, LLC (LWC SBE) | |
|---|---|--|--|---|--|---------------------------------------|-------------|
| Lump Sum Base Bid: | | \$264,000.00 | \$365,000.00 | \$454,000.00 | \$474,493.00 | \$499,900.00 | |
| Start / Complete Dates: | | Begin the Work within 60 calendar days after the Company issues the Notice to Proceed and to complete the Work by December 11, 2026. | | | | | |
| Acknowledge Receipt of Addendum #1 & #2: | | Yes | Yes | Yes | Yes | Yes | |
| Bid Signed: | | Yes | Yes | Yes | Yes | Yes | |
| Bid Bond Received: | | Yes | Yes | Yes | Yes | Yes | |
| Subcontractor Statement Submitted: | | Yes | Yes | Yes | Yes | Yes | |
| Supplementary Unit Prices | | Unit | | | | | |
| 1 | Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Double Setter | C.Y. | \$3,200.00 | \$3,500.00 | \$5,500.00 | \$4,000.00 | \$7,000.00 |
| 2 | Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Double Setter | C.Y. | \$4,200.00 | \$4,200.00 | \$7,000.00 | \$5,500.00 | \$10,000.00 |
| 3 | Furnish and install water service adjustment (5/8" – 3/4"), complete - Pressure Reducing Valve Installation | L.F. | \$500.00 | \$750.00 | \$880.00 | \$1,000.00 | \$908.62 |
| 4 | Furnish and install water service adjustment (1" – 2"), complete - Pressure Reducing Valve Installation | Each | \$1,000.00 | \$3,800.00 | \$1,200.00 | \$7,500.00 | \$2,559.52 |
| 5 | Furnish and install water service adjustment (3" – 4"), complete - Pressure Reducing Valve Installation | Each | \$5,000.00 | \$9,900.00 | \$10,300.00 | \$20,000.00 | \$15,000.00 |
| 6 | Exchange Meter (5/8" – 1"), Complete | Each | \$500.00 | \$250.00 | \$225.00 | \$600.00 | \$500.00 |
| 7 | Exchange Meter (1-1/2" – 2"), Complete | Each | \$1,000.00 | \$400.00 | \$300.00 | \$900.00 | \$1,375.00 |
| 8 | Preconstruction valve inspection | Each | \$800.00 | \$150.00 | \$300.00 | \$250.00 | \$1,500.00 |
| 9 | Service Reconnection | Each | \$3,500.00 | \$2,500.00 | \$3,500.00 | \$500.00 | \$500.00 |
| 10 | Valve excavation and backfill (including backfill, compaction, and pavement restoration) | Each | \$8,000.00 | \$2,200.00 | \$2,500.00 | \$3,500.00 | \$2,250.00 |
| 11 | Milling - Asphalt | Each | \$36.00 | \$35.00 | \$12.00 | \$13.00 | \$13.50 |
| 12 | Paving - Asphalt | Each | \$38.00 | \$65.00 | \$18.00 | \$21.00 | \$22.00 |
| 13 | Concrete Drive Restoration (Standard Mix) | Each | \$125.00 | \$100.00 | \$110.00 | \$115.00 | \$100.00 |
| 14 | Concrete Drive Restoration (Historic Mix) | Each | \$145.00 | \$115.00 | \$125.00 | \$130.00 | \$115.00 |
| 15 | Asphalt Drive Restoration | Each | \$110.00 | \$65.00 | \$42.00 | \$78.00 | \$80.00 |
| 16 | Concrete Curb Restoration (Standard Mix) | Each | \$125.00 | \$175.00 | \$48.00 | \$70.00 | \$50.00 |
| 17 | Concrete Curb Restoration (Historic Mix) | Each | \$145.00 | \$250.00 | \$55.00 | \$75.00 | \$75.00 |
| 18 | Limestone Curb Restoration | Each | \$350.00 | \$350.00 | \$125.00 | \$300.00 | \$75.00 |
| 19 | Concrete Sidewalk - Historical Mix | Each | \$145.00 | \$90.00 | \$110.00 | \$115.00 | \$125.00 |
| 20 | Concrete Sidewalk - Standard Mix | Each | \$125.00 | \$75.00 | \$95.00 | \$105.00 | \$145.00 |
| 21 | Mobilization | Each | \$5,000.00 | \$3,000.00 | \$5,000.00 | \$3,000.00 | \$2,500.00 |
| 22 | De-mobilization | Each | \$5,000.00 | \$2,000.00 | \$2,500.00 | \$3,000.00 | \$2,500.00 |
| When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc. | | Unit | | | | | |
| 1 | Foreman | Hour | \$77.49 | \$100.00 | \$90.00 | \$90.00 | \$90.00 |
| 2 | Laborer | Hour | \$44.94 | \$75.00 | \$65.00 | \$55.00 | \$60.00 |
| 3 | Truck Driver | Hour | \$48.53 | \$75.00 | \$65.00 | \$55.00 | \$75.00 |
| 4 | Operator | Hour | \$66.12 | \$85.00 | \$75.00 | \$75.00 | \$75.00 |
| 5 | Dump Truck | Hour | \$67.74 | \$150.00 | \$135.00 | \$90.00 | \$150.00 |
| 6 | Backhoe | Hour | \$60.00 | \$100.00 | \$100.00 | \$100.00 | \$100.00 |
| 7 | Loader | Hour | \$110.00 | \$125.00 | \$125.00 | \$120.00 | \$150.00 |
| 8 | Hoe Ram | Hour | \$145.00 | \$100.00 | \$160.00 | \$145.00 | \$300.00 |
| 9 | Pick-up Truck | Hour | \$30.00 | \$30.00 | \$22.00 | \$35.00 | \$25.00 |
| 10 | Excavator | Hour | \$125.00 | \$150.00 | \$145.00 | \$135.00 | \$145.00 |
| 11 | Skid Steer | Hour | \$50.00 | \$100.00 | \$95.00 | \$85.00 | \$90.00 |
| 12 | Rosco Broom | Hour | \$100.00 | \$100.00 | \$75.00 | \$90.00 | \$90.00 |
| 13 | Flat Bed Truck | Hour | \$80.00 | \$125.00 | \$75.00 | \$85.00 | \$50.00 |
| 14 | Flowable Fill | C.Y. | \$250.00 | \$350.00 | \$225.00 | \$200.00 | \$200.00 |
| 15 | Bedding Material | C.Y. | \$65.00 | \$55.00 | \$65.00 | \$50.00 | \$50.00 |
| 16 | Rock Backfill | C.Y. | \$20.00 | \$55.00 | \$65.00 | \$50.00 | \$50.00 |
| 17 | Sod Restoration | S.Y. | \$40.00 | \$35.00 | \$18.00 | \$13.00 | \$20.00 |
| 18 | Fencing Restoration | S.Y. | \$275.00 | \$75.00 | \$65.00 | \$70.00 | \$50.00 |

Planholders not submitting a bid: Excel Excavating (LWC SBE), Hoeworx, LLC, Pile Contracting LLC (LWC SBE) and TRC, LLC (CWBE & LWC SBE)