

**LOUISVILLE WATER COMPANY**  
**Bid 26-02 / Project 17335 / Hazelwood Avenue Area Water Main Replacement Project**  
**Bid Opening Date: February 18, 2026**  
**Base Bid Estimate: \$373,000**

Buyer's Name: Terri Young

Project Manager's Name: Scott Reynolds

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Argenbright Dirt Works, LLC (LWC SBE)	Allterrain Paving & Construction LLC (CWBE & LWC SBE)	TRC, LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)	Southern Pipeline Construction Co., Inc. (LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Advanced Paving & Construction Co. (CWBE & LWC SBE)
<b>Lump Sum Base Bid:</b>		<b>\$391,600.00</b>	<b>\$420,000.00</b>	<b>\$458,000.00</b>	<b>\$464,336.26</b>	<b>\$467,000.00</b>	<b>\$525,000.00</b>	<b>\$583,500.00</b>
<b>Start / Complete Dates:</b>		Begin the Work within <u>60</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days.						
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes
<b>Subcontractor Statement Submitted:</b>		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit						
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$ 125
3	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$215.00	\$230.00	\$195.00	\$275.00	\$220.00	\$125.00
4	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$210.00	\$230.00	\$ 190	\$275.00	\$220.00	\$125.00
5	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$190.00	\$220.00	\$170.00	\$ 225	\$180.00	\$115.00
6	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$225.00	\$240.00	\$210.00	\$325.00	\$240.00	\$150.00
7	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$220.00	\$240.00	\$200.00	\$325.00	\$240.00	\$150.00
8	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$200.00	\$230.00	\$180.00	\$275.00	\$200.00	\$140.00
9	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$3,500.00	\$3,200.00	\$3,700.00	\$3,750.00	\$3,500.00	\$3,200.00
10	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$3,500.00	\$3,200.00	\$ 3,700.0	\$4,500.00	\$3,500.00	\$3,000.00
11	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$3,500.00	\$2,000.00	\$1,250.00	\$3,500.00	\$2,500.00	\$2,000.00
12	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$1,500.00	\$800.00	\$875.00	\$1,000.00	\$1,500.00	\$1,800.00
13	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$4,500.00	\$3,600.00	\$4,200.00	\$4,750.00	\$4,200.00	\$4,500.00
14	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$4,500.00	\$3,600.00	\$4,200.00	\$ 4,500.0	\$4,200.00	\$4,000.00
15	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$4,500.00	\$2,200.00	\$1,450.00	\$3,500.00	\$3,800.00	\$2,000.00
16	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$1,500.00	\$800.00	\$1,250.00	\$1,500.00	\$1,500.00	\$1,800.00
17	Furnish and install SHORT water service adjustment (1" – 2"), complete - Relocate	Each	\$5,000.00	\$4,200.00	\$5,500.00	\$5,000.00	\$8,500.00	\$5,000.00
18	Furnish and install SHORT water service adjustment (1" – 2"), complete - Renew	Each	\$5,000.00	\$4,200.00	\$5,500.00	\$4,750.00	\$8,500.00	\$4,000.00
19	Furnish and install SHORT water service adjustment (1" – 2"), complete - Transfer	Each	\$5,000.00	\$2,500.00	\$1,475.00	\$4,500.00	\$6,000.00	\$2,500.00
20	Furnish and install SHORT water service adjustment (1" – 2"), complete - Discontinue	Each	\$1,500.00	\$1,000.00	\$1,250.00	\$1,500.00	\$3,500.00	\$2,000.00
21	Furnish and install LONG water service adjustment (1" – 2"), complete - Relocate	Each	\$6,000.00	\$4,500.00	\$6,500.00	\$5,500.00	\$11,000.00	\$5,500.00
22	Furnish and install LONG water service adjustment (1" – 2"), complete - Renew	Each	\$6,000.00	\$4,500.00	\$6,500.00	\$5,000.00	\$11,000.00	\$4,500.00
23	Furnish and install LONG water service adjustment (1" – 2"), complete - Transfer	Each	\$6,000.00	\$2,500.00	\$1,475.00	\$5,500.00	\$9,500.00	\$2,500.00
24	Furnish and install LONG water service adjustment (1" – 2"), complete - Discontinue	Each	\$1,500.00	\$1,000.00	\$1,250.00	\$1,500.00	\$3,500.00	\$2,000.00
25	Furnish and install SHORT water service adjustment (3" – 4"), complete - Relocate	Each	\$7,000.00	\$15,000.00	\$8,200.00	\$15,500.00	\$15,000.00	\$25,000.00

**LOUISVILLE WATER COMPANY**  
**Bid 26-02 / Project 17335 / Hazelwood Avenue Area Water Main Replacement Project**  
**Bid Opening Date: February 18, 2026**  
**Base Bid Estimate: \$373,000**

Buyer's Name: Terri Young

Project Manager's Name: Scott Reynolds

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS			Argenbright Dirt Works, LLC (LWC SBE)	Allterrain Paving & Construction LLC (CWBE & LWC SBE)	TRC, LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)	Southern Pipeline Construction Co., Inc. (LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Advanced Paving & Construction Co. (CWBE & LWC SBE)
26	Furnish and install SHORT water service adjustment (3" – 4"), complete - Renew	Each	\$7,000.00	\$15,000.00	\$8,200.00	\$15,500.00	\$15,000.00	\$12,000.00	\$9,600.00
27	Furnish and install SHORT water service adjustment (3" – 4"), complete - Transfer	Each	\$7,000.00	\$8,500.00	\$1,500.00	\$7,750.00	\$7,500.00	\$7,500.00	\$12,000.00
28	Furnish and install SHORT water service adjustment (3" – 4"), complete - Discontinue	Each	\$1,500.00	\$6,000.00	\$1,400.00	\$2,250.00	\$ 3,500.00	\$4,000.00	\$12,200.00
29	Furnish and install LONG water service adjustment (3" – 4"), complete - Relocate	Each	\$8,000.00	\$18,000.00	\$9,500.00	\$16,500.00	\$18,000.00	\$28,000.00	\$10,200.00
30	Furnish and install LONG water service adjustment (3" – 4"), complete - Renew	Each	\$8,000.00	\$18,000.00	\$9,500.00	\$16,500.00	\$18,000.00	\$14,000.00	\$10,000.00
31	Furnish and install LONG water service adjustment (3" – 4"), complete - Transfer	Each	\$8,000.00	\$8,500.00	\$2,200.00	\$16,500.00	\$15,000.00	\$7,500.00	\$10,000.00
32	Furnish and install LONG water service adjustment (3" – 4"), complete - Discontinue	Each	\$1,500.00	\$6,000.00	\$1,700.00	\$2,250.00	\$4,000.00	\$4,000.00	\$1,500.00
33	Exchange Meter (5/8" - 1"), Complete	Each	\$2,500.00	\$300.00	\$475.00	\$1,500.00	\$600.00	\$200.00	\$5,500.00
34	Exchange Meter (1-1/2" - 2"), Complete	Each	\$3,000.00	\$450.00	\$575.00	\$2,000.00	\$800.00	\$250.00	\$5,500.00
35	Furnish and install 6" fire hydrant, complete - Short	Each	\$9,500.00	\$9,500.00	\$9,000.00	\$10,000.00	\$9,500.00	\$10,000.00	\$12,500.00
36	Furnish and install 6" fire hydrant, complete - Long	Each	\$11,500.00	\$14,000.00	\$9,500.00	\$11,500.00	\$14,000.00	\$12,000.00	\$15,500.00
37	Preconstruction valve inspection	Each	\$3,500.00	\$500.00	\$85.00	\$600.00	\$600.00	\$150.00	\$500.00
38	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$4,500.00	\$4,000.00	\$3,500.00	\$3,500.00	\$4,000.00	\$2,000.00	\$4,500.00
39	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$10,000.00	\$4,000.00	\$7,500.00	\$5,750.00	\$6,500.00	\$5,000.00	\$10,000.00
40	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	\$11,000.00	\$7,500.00	\$8,200.00	\$6,000.00	\$8,000.00	\$7,500.00	\$12,500.00
41	Furnish and Install new valve along new main - 6"	Each	\$6,500.00	\$3,500.00	\$2,750.00	\$2,500.00	\$5,000.00	\$3,500.00	\$8,600.00
42	Furnish and Install new valve along new main - 8"	Each	\$7,500.00	\$4,000.00	\$4,750.00	\$4,750.00	\$6,000.00	\$5,000.00	\$9,800.00
43	Milling - Asphalt	S.Y	\$6.50	\$12.00	\$35.00	\$15.00	\$36.00	\$35.00	\$15.00
44	Paving - Asphalt	S.Y	\$13.50	\$25.00	\$70.00	\$18.00	\$38.00	\$65.00	\$35.00
45	Concrete Drive Restoration (Standard Mix)	S.Y	\$100.00	\$125.00	\$150.00	\$125.00	\$120.00	\$125.00	\$125.00
46	Asphalt Drive Restoration	S.Y	\$45.00	\$90.00	\$95.00	\$65.00	\$38.00	\$65.00	\$55.00
47	Concrete Curb Restoration (Standard Mix)	L.F.	\$100.00	\$60.00	\$35.00	\$60.00	\$130.00	\$150.00	\$55.00
48	Concrete Curb Restoration (Historic Mix)	L.F.	\$100.00	\$65.00	\$45.00	\$75.00	\$350.00	\$250.00	\$85.00
49	Mobilization	Each	\$4,000.00	\$8,000.00	\$7,500.00	\$6,000.00	\$10,000.00	\$5,000.00	\$8,500.00
50	De-mobilization	Each	\$2,000.00	\$4,500.00	\$7,500.00	\$3,000.00	\$10,000.00	\$3,000.00	\$8,500.00
<b>When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.</b>		<b>Unit</b>							
1	Foreman	Hour	\$90.00	\$90.00	\$90.00	\$75.00	\$70.10	\$90.00	\$95.00
2	Laborer	Hour	\$55.00	\$75.00	\$65.00	\$50.00	\$45.00	\$75.00	\$65.00
3	Truck Driver	Hour	\$70.00	\$75.00	\$60.00	\$50.00	\$66.00	\$75.00	\$85.00
4	Operator	Hour	\$70.00	\$80.00	\$75.00	\$65.00	\$68.00	\$80.00	\$85.00
5	Dump Truck	Hour	\$120.00	\$135.00	\$125.00	\$135.00	\$75.00	\$150.00	\$135.00
6	Backhoe	Hour	\$100.00	\$90.00	\$100.00	\$100.00	\$40.00	\$100.00	\$90.00
7	Loader	Hour	\$75.00	\$125.00	\$125.00	\$120.00	\$125.00	\$125.00	\$100.00
8	Hoe Ram	Hour	\$300.00	\$160.00	\$145.00	\$145.00	\$140.00	\$100.00	\$400.00
9	Pick-up Truck	Hour	\$20.00	\$22.00	\$38.00	\$35.00	\$20.00	\$40.00	\$60.00
10	Excavator	Hour	\$145.00	\$140.00	\$160.00	\$135.00	\$135.00	\$150.00	\$150.00
11	Skid Steer	Hour	\$75.00	\$90.00	\$125.00	\$85.00	\$50.00	\$100.00	\$70.00
12	Rosco Broom	Hour	\$75.00	\$85.00	\$125.00	\$90.00	\$100.00	\$100.00	\$80.00
13	Flat Bed Truck	Hour	\$40.00	\$75.00	\$80.00	\$85.00	\$75.00	\$125.00	\$80.00
14	Flowable Fill	C.Y.	\$200.00	\$260.00	\$350.00	\$200.00	\$225.00	\$350.00	\$250.00
15	Bedding Material	C.Y.	\$50.00	\$60.00	\$54.00	\$50.00	\$60.00	\$55.00	\$60.00

**LOUISVILLE WATER COMPANY**  
**Bid 26-02 / Project 17335 / Hazelwood Avenue Area Water Main Replacement Project**  
**Bid Opening Date: February 18, 2026**  
**Base Bid Estimate: \$373,000**

Buyer's Name: Terri Young

Project Manager's Name: Scott Reynolds

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS			Argenbright Dirt Works, LLC (LWC SBE)	Allterrain Paving & Construction LLC (CWBE & LWC SBE)	TRC, LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)	Southern Pipeline Construction Co., Inc. (LWC SBE)	Basham Construction & Rental Co., Inc. (LWC SBE)	Advanced Paving & Construction Co. (CWBE & LWC SBE)
16	Rock Backfill	C.Y.	\$50.00	\$60.00	\$55.00	\$50.00	\$65.00	\$55.00	\$60.00
17	Sod Restoration	S.Y.	\$20.00	\$16.00	\$17.50	\$13.00	\$35.00	\$35.00	\$10.00
18	Fencing Restoration	L.F.	\$50.00	\$65.00	\$85.00	\$65.00	\$250.00	\$75.00	\$50.00